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CONCESSION AGREEMENT 

BETWEEN 

[PORT] 
acting on behalf and duly authorized by the Government Of ______ 

AND 

[THE COMPANY] 

 

RELATING TO 

Various parts of the PORT OF ___________ 

MADE AT [LOCATION]  

DATED

Comment [ID1]: This Concession Agreement 

was drafted for a Civil law Jurisdiction. 

Comment [ID2]: At this stage it may be thought 

that  

(a)the enabling legislation or order will need to be 

reviewed to see if the Port can bind Government; 

(b) The recitals refer to delegation of powers by 

Government to the Port and therefore a review of the 

civil law should reveal as to whether Government 

will need to either be a party to the agreement or 

enter into a separate agreement with the Company in 

order for Government to be bound into the terms of 

this agreement. 

However when one reaches the end of the 

Agreement the is a place for execution by 

Government but no explanation is given as to why. 
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CONCESSION AGREEMENT 

THIS CONCESSION AGREEMENT (hereinafter referred to as "this Agreement") is 
made this [ ] day of [ ] 

BETWEEN 

[PORT] a state owned company with its principal office at [ ] represented by 

[responsible officer] duly authorized by the Government of _______ to enter 

into this Agreement under Order [____] 

AND 

The Company, a newly created joint stock company registered in 
_______under n°  __________________________ , having its principal 
office at [ __________________________________ ] represented by 
[responsible officer] ; (hereinafter referred to as "the Company"). 

WHEREAS 

A. The Government is desirous of promoting investment and participation by the 
private sector in the development of the port situated at _______ 

B. Pursuant to [LEGISLATION], the Government has delegated the right to The 
Company to use, operate and develop part of the State public domain 
consisting of land, buildings, superstructure, infrastructure and equipment 
situated on the Port of _________ with all public service obligations related 
thereto ; 

C. As per [LEGISLATION] and provided it is duly authorized to do so by 
[RELEVANT MINISTRIES], The Company can grant concession rights relating 
to the Port of __________ to entities with established expertise ; 

D. Such authorizations have been requested by The Company from the relevant 
Government bodies, and the issue thereof is a condition precedent to the 
validity of the present Agreement ; 

E. [LEGISLATION] has established the general terms and conditions under which 
concessions may be granted relating to ports and railways within _________; 
International tender offers have been launched for the concession of 
certain parts of Port of _________ and the railway of___________, the 

Comment [ID3]: It is likely that this should refer 
to Conceding Authority rather than the Company 

because it is the Conceding Authority which initially 
holds the rights to the port and it then holds a 

competition for a private sector entity to run the port. 

Comment [ID4]: The concept and extent of 

public service obligations will need to be considered 

so that the Company clearly understands what it is 

taking on. Under some civil laws the concept of 
public service obligations can confer upon a 

concessionaire certain benefits such as adjustments 

to payments if the cost to perform those obligations 

should escalate and/or there may be a requirement to 

compensate a concessionaire on termination of the 

Concession for any reason .Other issues may include 
whether the contract falls under administrative law 

and therefore disputes have to be dealt with   by a 

special court e.g., conseil d’etat. Therefore these 

issues should be fully determined during any 

feasibility study before the project is put out to 

tender.  

Comment [ID5]: See comment 3 above. 

Comment [ID6]: Probably meant to be a 
reference to Conceding Authority. 
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joint sections and marshaling yard, and the workshop ("the Invitation to 
Tenders") ; 

F. In response to the Invitation to Tender, the Investors (as defined below) 
submitted to the Conceding Authority an offer for the Project dated [ ] ; 

G. The Investors as defined below have formed a consortium and have 
incorporated a _________ company which submitted an offer to the 
Invitation to Tender for the Project ; 

H. As a result of such International Invitations to Tender for the _______ 
Revitalization Project, the purpose of this Agreement is to grant to the 
Company the exclusive right to finance, rehabilitate, operate, manage, 
maintain, develop and optimize certain parts of the site of the Port of 
_________described hereinafter in Annex 1 and 12 thereto as "the 
Perimeter", for a duration of [15] years under the terms and conditions 
described in this Agreement, provided that all identified obligations are 
fulfilled. 

IT IS AGREED as follows: 

1. DEFINITIONS AND INTERPRETATION 

1.1 Definitions 

In this Agreement, unless the subject or context otherwise requires, the following 
definitions shall apply: 

"Applicable Regulations" means all laws, decrees, rules, administrative circulars 
and regulations applicable to the Port, all operations and services in the Port, 
whether applicable at the time of execution of this Agreement or at anytime during 
the Concession Period, whether of the Regulatory Authority or of municipal, 
national, regional origin, or by application of any international treaty or convention 
to which the State is a party; 

"Approvals" means all approvals, licenses or consents as are referred to in Annex 
3 as well as any other approvals, licenses or consents, including employment 
permits for foreign employees which may be required from any Government 
Authority in connection with the Project ; 

"Bid Bond" means the bond provided by the Investors to guarantee the terms of 
the Tender; 

"The Port" means the company _______with its principal office at_________, its 
successors and permitted assignees; 

Comment [ID7]: The whole question of 

landward surface access should be considered in the 

feasibility study before the project is put out to 

tender. Where surface access includes rail then there 

needs to be clear demarcation lines between the port 

concessionaire’s responsibility and rights and those 
of the railway company ( or in the case envisaged by 

this agreement, the rail concessionaire). 

Comment [ID8]: As all capitalized terms should 
be defined the use of the expression “ as defined 

below” seems unnecessary. 

Comment [ID9]: Arguably they have 

incorporated “ the Company” 

Comment [ID10]: This is somewhat curious 
wording but may be as a consequence of translation 

from the language of the host country. The 

expression “identified obligations seems to go 

further than the Conditions Precedent. The grant of 
rights happens following the meeting of the 

Conditions Precedent so the grant itself is not subject 

to the proviso that the obligations are fulfilled and 

clearly the termination provisions govern the 

termination of this Agreement so the proviso the “ all 

obligations are fulfilled “ does not reflect what is in 
the Agreement. 

Comment [ID11]: As a consequence of 

translation the definitions may not all appear in 

alphabetical order. It is open to debate whether the 

definitions in English should be in alphabetical order 
to aid comprehension or whether it is better to leave 

them in the original order so as to be able to construe 

the original wording against the English. 

Comment [ID12]: This is an interesting concept. 

The bid bond provides financial security from a third 

party that the Investors will enter into an agreement 

based on their bid. If there are negotiations that 

improve the Public Sector’s position as against its 

position under the bid then arguably the issuer of the 

bid bond will no longer be bound as the terms of the 
original bid no longer apply and having negotiated 

an improved position it is unlikely that the Public 

Sector would wish to enforce the original bid. 

Comment [ID13]: This is confusing. The Port is 

a physical location with assets and the Agreement 

refers to the Conceding Authority as the counterparty 

to the Company. Query therefore why the same 
entity has two definitions particularly as sometimes 

in the Agreement the reference to Port does mean the 

physical location rather than a company. 
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"Port Equipment" means all equipment which belongs to Port and which is or 
could be brought into the Perimeter; 

"Code of Operations" means the rules for the operation of the Port which shall be 
applicable within the Perimeter, such rules to inter alia regulate the relations 
between the Company and users of the Port. Such Code of Operations shall have 
to be prepared by the Company and shall have to be approved by the Conceding 
Authority and the Regulatory Authority in accordance with Clause 12.7; 

"Commencement Date" means the date of the signature of the Concession 
Agreement in accordance with Clause 5.2; 

"The Company" means the company established under the laws of 
_______having its principal office at [    its successors and permitted assignees, 
which has been incorporated by the Investors as defined below, and which is 
being granted the Concession Rights under this Agreement; 

"Company Assets" means assets financed and/or created by the Company;  

"Concessionaire Event of Default" means an event as described in Clause 21.1; 

"Conceding Authority" means Port as duly authorized by the Government and any 
relevant Government bodies related thereto, its respective successors and 
permitted assignees; 

"Concession Assets" means all assets of the Port included in the Perimeter and 
on which a right of concession is granted to the Company under this Agreement 
and which are described in Annex 1 and 12; 

"Concession Fees" means the fees to be paid by the Company to the Conceding 
Authority and made up of the Entry Fee and the Performance Fee in accordance 
with Clause 2.5; 

"Concession Period" means the period set out in Clause 2.3 or as may be 
extended pursuant to this Agreement; 

"Concession Rights" means the rights granted to the Company pursuant to 
Clause 2.1;  

"Date of Entry into Force" means the date determined in accordance with Clause 
5; 

"Design Criteria" means the technical criteria for the design of the Rehabilitation 
Works set out in Part I of Annex 5; 

"Design Review Procedure" means the procedure for the review and approval by 
the Conceding Authority of the Company's designs and proposed design changes 
as set out in Part II of Annex 5; 

Comment [ID14]: This is quite widely drawn 

and may give rise to confusion if the concession is 

for part of an existing port because presumably there 
will be equipment on the parts of the port not subject 

to the agreement which could be bought on to the 

Perimeter. It would be better to have a better 
approach to the identification of Port Equipment 

even though it is likely that at the time of entering 

into the Agreement the Public Sector may not have a 

comprehensive asset register. Clause 5 provides that 

the assets are to be listed and the either leased or 
sold. It may be better to link the definition to the list 

to be prepared.  

Comment [ID15]: Clause 12.7 does not say what 

happens if there is no agreement. It may be that 

legislation reveals what is to happen but the private 

sector will be concerned if it is unable to run the Port 

as envisaged in its bid. 

Comment [ID16]: Unfortunately it does not. It is 
actually the date of completion of the Transition 

program and the date on which under Clause 5.4 the 

Entry fee has been received by the Conceding 

Authority.  

Comment [ID17]: Slightly inconsistent with the 

defined term “Company” although the concept of 

“Concession” is applied throughout the Agreement 

even if the term “Concessionaire” is confusingly 

used later in the Agreement even though not defined. 
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"Detailed Design" means the detailed construction design for the Rehabilitation 
Works approved [by the Conceding Authority/Qualified Engineer] in accordance 
with the provisions of Clause 8; 

"Development Plan" means the forecasts of traffic activity and transportation 
development studies resulting in asset developments and investments related to 
the Port capacity and development thereof through the improvement of services 
and equipment, the development of such infrastructure and equipment, the 
improvement of land access to the Port (rail and roads) as well as maritime 
access. Such Development Plan to be made periodically pursuant to 2.2.2(c); 

"Development Works" means works other than those in core activity and which 
are associated with public services, pursuant to clause 15; 

"Entry Fee" means the fee to be paid by the Company to the Port as described in 
Clause 2.5.1; 

"Escrow Account" means the account to be opened on application of Clause 2.5;  

"Escrow Agent" means the agent to operate on the Escrow Account; 

"Escrow Agreement" means the agreement to be entered between the Conceding 
Authority, the Escrow Agent and the Company as per Clause 2.5; 

"Force Majeure" means the events referred to in Clause 20.1; 

"Free Possession" means the right to occupy and use the Perimeter and to take 
the benefit of the Rights of Way for the purposes of this Agreement without undue 
interference from any other person or entity and subject to the definition of the 
Perimeter, as per Clause 6 herein; 

"Government" means the Government of_________; 

"Government Authority" means any _______ ministry, department, agency, 
directorate, public authority, body or other person having jurisdiction in 
____________ with respect to the Company or the Project; 

"Handback Assets" means all assets which are covered by the present 
Concession whether existing at the time of this Agreement or built or constructed 
by the Company as Development Works and to be returned to the Conceding 
Authority under Clause 18; 

"Handback Bond" means the performance guarantee provided by the Company 
pursuant to Clause 18.1; 

"Handback Date" means the last day of the Concession Period; 

"Investors" means the companies, joint venture or consortium members which 
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submitted the successful Tender, their successors and permitted assignees;  

"Maintenance and Performance Bond" means the performance guarantee 
provided by the Company pursuant to Clause 12.2; 

"Maintenance and Performance Indicators" means all figures rates and 
descriptions as described in Annex 7; 

"Maintenance Standards means the operating and maintenance requirements 
and standards set out in Annex 7; 

"Materials" means all materials and movable equipment which the Company may 
bring on the Perimeter in order to carry out its obligations under this Agreement; 

"[CURRENCY]" means the lawful currency of [COUNTRY]; 

"Ministry" means the Ministry of Transport and Communications of __________; 

"Notice of Approval" refers to the certificate issued by the Conceding Authority 
pursuant to Clause 5; 

"Notice of Intention to Terminate" means a notice issued in accordance with 
Clause 21.3; 

"Notice of Termination" means a notice issued in accordance with Clause 21.5; 

"Ordinance" means the [___] to be issued by the Government for approval of this 
Agreement; 

"Performance Fee" means the fee to be paid by the Company to Port as 
described in Clause 2.5.2; 

"Perimeter" means the area of land and any building, fixture, installation and non 
movable assets with rights attached thereto, to the exclusion of Port's Equipment 
and which are situated on the map attached hereto in Annex 1, and listed in 
Appendix 12 ; 

"Port" means the whole site of the port of ________ including all lands, 
superstructure and infrastructure, as per map in Annex 1; 

"Project" means the rehabilitation, management, operation and maintenance of 
the Port in accordance with this Agreement;  

"Prudent Industry Practice" means the practices, methods and acts engaged in or 
approved by a significant portion of the international port operation and 
maintenance industry for facilities similar to the Perimeter that, from time to time, 
in the exercise of a reasonable judgment in light of the facts known or that 
reasonably should be known at the time a decision is made, would be expected to 
accomplish the desired result in a manner consistent with applicable laws, 

Comment [ID18]: See comment 3 above. 

Comment [ID19]: Expression “perimeter” is 

probably a translation issue and may also be 
compounded by use of the term “Port” as a 

company. 
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regulations, and the requirements of reliability, safety, environmental protection, 
economy and expedition. With respect to the Perimeter, Prudent Industry Practice 
shall include, but shall not be limited to, taking reasonable steps to ensure that: 

1. Adequate materials, resources and supplies, are available to meet the 
needs of the operation of the Perimeter under normal conditions and 
reasonably anticipated abnormal conditions. 

2. Sufficient operating personnel are available and are adequately 
experienced and trained to operate the Perimeter properly, efficiently and 
within the relevant guidelines and specifications issued by the 
manufacturer of any equipment or machinery used by them and are 
capable of responding to emergency conditions. 

3. Preventive, routine and non-routine maintenance and repairs are 
performed on a basis that ensures reliable long-term and safe operation, 
and are performed by knowledgeable, trained and experienced personnel 
utilizing proper equipment, tools, and procedures. 

4. Such internationally admitted guidelines for quality services and 
productivity rates in port and cargo handling operations are respected and 
followed; such guidelines to include without limitation, the CNUCED 
Guidelines; the European Norm E.A.U. 1990. 

5. All Applicable Regulations are applied by the Company. 

"Qualified Auditor" means any internationally recognized accounting/auditor firm 
established in ____________ which shall be nominated by the Conceding 
Authority and shall not be the same as the Company Auditor; 

"Qualified Engineer" means the independent consulting engineer(s) appointed by 
the Conceding Authority pursuant to Clause 7; 

"Railway" means separately and collectively, the three following rail lines 
[___________]; 

"Railway Concessionaire" means the successful bidder to the international tender 
which was launched simultaneously with the Tender, but concerning the railways 
of [_________]; 

"Regulatory Authority" means the administrative body responsible for supervising 
the performance of the Company's obligations under the present Agreement as 
referred to in Clause 4; 

"Rehabilitation Bond" means the performance guarantee provided by the 
Company pursuant to Clause 2.6.2(a): 

"Rehabilitation Completion Certificate" means the certificate issued in accordance 

Comment [ID20]: Again this may be a 
translation issue. It is reasonable to expect a tsunami 
but it should unless very mild be treated under “force 

majeure”. It would be better therefore to link in this 

definition to force majeure or to delete the reference 
to ” reasonably anticipated abnormal conditions. 

Comment [ID21]: This is quite wide and may 
give rise to confusion where there are differing 
approaches to standards between guides. 

Comment [ID22]: Need to ensure that carve out 

for changes in law in the agreement is not negated by 
this requirement .In many International Agreements 

the obligation to comply with regulations is 

additional to prudent practice and the Agreement 
then deals specifically with change in law. 

Comment [ID23]: Probably better to refer to an 
Auditor of international repute as not sure what 

organization would be responsible for internationally 
recognizing an accountancy firm. 
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with Clause 10.3; 

"Rehabilitation Contracts" means the agreements entered into between the 
Company and the Rehabilitation Contractors for the performance of the 
Rehabilitation Works; 

"Rehabilitation Contractors" mean the persons selected and appointed by the 
Company as contractors to carry out the Rehabilitation Works under the terms of 
the Rehabilitation Contracts, their successors and permitted assignees; 

"Rehabilitation Schedule" means the schedule set out in Clause 9.2; 

"Rehabilitation Works" means the works concerning the reconstruction, repair and 
improvement of the assets which are to be carried out under the Design Criteria 
under the control of the Qualified Engineer, as described in Annex 4 as well as 
any associated facilities which are within the Perimeter ; 

"Rights of Way" means rights of passage over or under, and of access and egress 
to and from, the Site and any part or parts thereof for the purpose of constructing, 
operating and maintaining the Port ; 

"State" means the ________, its successors and permitted assignees;  

"Suspension" means suspensions as defined Clause 21; 

"Tender Offers" means the tender offers prepared and submitted by the Investors 
to the Conceding Authority on [tender receipt date] for the Project; 

"Transition Period" means the period described in Clause 5.3 hereinafter; 

"Transition Period Agreement" means the agreement to be concluded as per 
Clause 5.3; 

"Unforeseeable Change of Circumstances" is defined in Clause 20.2; 

"Utilities" means water, sewerage, electricity, gas and telecommunications;  

"USD" means the lawful currency of the United States of America. 

1.2 Interpretation 

1.2.1 The Annexes to this Agreement shall form an integral part hereof and 
references to Annexes shall be to Annexes to this Agreement unless 
otherwise stated. 

1.2.2  The headings of Clauses to this Agreement and the Table of Contents 
are inserted for convenience of reference only and shall not in any way 
affect the interpretation of this Agreement. 

Comment [ID24]: This list is quite short and 
regard should be had to the civil law to see 
provisions relating to interpretation. If these 

provisions do not exist or are quite light then 

consideration should be given to extending the 
list=male ,female and neuter, singular and plural, 

which documents rule over which other documents 

in the case of ambiguity or conflict between the two 
sets of documents etc. 



 

 

9 

 

  
PPP in Infrastructure Resource Center for Contracts, Laws and Regulations (PPPIRC) Reviewed: Robert Phillips, LEGPS 

http://www.worldbank.org/ppp  December 2009  

1.2.3 References to any party or person referred to in this Agreement 
include references to its respective successors and permitted 
assignees. 

1.2.4 The words "include", "includes", and "including" shall at all times be 
construed as if followed by the words "without limitation". 

1.2.5 References to days, weeks, months and years are references to 
days, weeks, months and years of the Gregorian calendar. 

2. RIGHTS AND OBLIGATIONS OF THE CONCESSIONAIRE 

2.1 Grant of the Concession Rights 

2.1.1  Subject to the terms of this Agreement, the Conceding Authority 
grants to the Concessionaire the exclusive right to finance, 
rehabilitate, manage, operate, maintain, develop and optimize the 
Perimeter and the right to carry out any Development Works until the end 
of the Concession Period at the Company's own cost and risk and without 
recourse to Conceding Authority credits or guarantees. 

Under the terms of this Agreement, the Company shall be responsible 

for: 

(a) negotiating terms and conditions of all necessary contracts with 
suppliers and commercial services providers, including electricity, 
communications, etc.; 

(b) establishing salary policy; 

(c) Establishing and harmonizing a tariff policy in accordance with 

Clause 13 in conjunction with the Railway Concessionaire(s), 

being understood that both parties should mutually agree upon 

the terms and conditions of their cooperation in establishing 

tariffs policy and publish such tariffs. 

2.1.2 The Concessionaire shall not subcontract or sub concede parts of its 
rights and obligations to any third party without the written prior approval 
of the Conceding Authority. 

2.2 Obligations of the Company as Concessionaire 

Subject to the terms of this Agreement, the Company accepts 

Comment [ID25]: possibly a translation issue as 

the reference should be to “ the Company” 

Comment [ID26]: This could give rise to 

difficulties particularly as it is not known how many 
rail concessionaires there will be. What happens if 

Company and Rail Concessionaires are unable to 

reach agreement. Are there provisions under local 

legislation to deal with this and what happens if the 

Company incurs additional expenditure or reduction 

of revenue as a consequence. 
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responsibility for the financing, rehabilitation, management, operation, 
maintenance development and optimization of the Perimeter and the 
performance of any Development Works it thinks useful for its mission 
until the end of the Concession Period at the Company's own cost and 
risk and without recourse to Conceding Authority’s credits or guarantees. 

The Company shall in particular have the following obligations: 

2.2.1 General Obligations of the Company 

(a) to rehabilitate, maintain, renew, develop, commercialize and 
optimize the public infrastructure and fixed superstructure 
conceded by the Conceding Authority to the Company or installed 
by the Company in accordance with this Agreement ; 

(b) to provide or procure the provision of harbor services for vessels 
(anchorage, tugging, pilotage, water, bunkering) ; 

(c) to ensure the management of the harbor included in the Perimeter; 

(d) to maintain a convenient and safe access across the Perimeter for 
vessels, goods and persons between the sea and the hinterland ; 

(e) to proceed with all the necessary investments to carry out its 
obligations under this Agreement ; 

(f) to comply with all Applicable Regulations ; 

(g) to use the services of an international corporate auditor firm 
established in ___________to maintain audited consolidated 
accounts of the Company according to _______law and usual 
international standards ; 

(h) to publish tariffs, rates and terms of services applicable in the 
Perimeter. 

(i) to publish on a regular basis and at least yearly such audited 
consolidated accounts, and keep them at the disposal of the 
Conceding Authority and of the Regulatory Authority, with the 
first yearly accounts to be issued on [________] 

2.2.2  Technical Obligations of the Company 

In accordance with sound professional practice and in strict 
compliance with Applicable Regulations and safety standards in 
[___________], as well as instructions issued by the Regulatory 
Authority, the Company undertakes to : 

Comment [ID27]: This appears to be very wide 
and it would be necessary to check whether the 

scope of instructions which could be issued by the 
Regulatory Authority is constrained by law. Again 

the issue will be risk of increase in cost or reduction 

in revenue. 
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(a) carry out the Rehabilitation Works defined in Annex 4 ; provide 
free access to the Perimeter and to any part thereof to the 
Qualified Engineer in order for him to carry out his mission and 
cooperate in good faith with any representative or agent of the 
Conceding Authority and Company ; 

(b) properly operate and maintain its infrastructure and equipment 
contained in the Perimeter according to Maintenance and 
Performance Indicators and Maintenance Standards ; 

(c) prepare, propose and implement a Development Plan to be agreed 
with the Conceding Authority and the Regulatory Authority 
according to the Design Criteria ; 

(d) make sure that, within one year as from the Commencement 
Date of this Agreement and until its termination, adequate and 
regular dredging at 9m 40 (nine meters and forty centimeters) is 
carried out in order to maintain depth and a 100 (one hundred) 
meters width necessary for navigation and safe maneuvering in 
the access channels , basins and inner harbor. For the first 12 
months after the Commencement Date, the Company shall bear 
the dredging costs up to a quantity of one million (1,000,000) 
cubic meter of dredged of slime/ooze, and that any cost 
resulting from dredging beyond such quantity shall be borne by 
the Conceding Authority, and that any such excess cost will be 
first deducted from the variable portion of the Performance Fee to 
be paid by the Company ; 

(e) make sure that a 24 hour marking and buoys system is installed, 
restored and properly maintained for access channels to the 
Perimeter. 

2.2.3  Obligations of the Company vis-à-vis Users 

(a) the Company will have an obligation to provide and ensure that 
all users have an equal right to access and use of the Perimeter, 
and shall ensure that the Perimeter is operated and maintained 
safely in accordance with all Applicable Regulations ; 

(b) the Company shall prepare and keep updated in accordance with 
instructions issued by the Regulatory Authority, a Code of 
Operations of the Perimeter governing the relationship between 
the Company and its users and suppliers ; 

(c) The Company shall set up and publish a tariffs codification system 
for port dues for ships and cargo in line with Clause 2.1.1(c). 

Comment [ID28]: This is very tough if the term 
Commencement Date as appears in the Definitions is 
to apply. as it means the period to agree the assets 

and whether they are to be bought or leased is at the 

risk of the Company .The Date of Entry into Force 

does not come into existence until the Conditions 

Precedent have been met and it is unlikely that 

Lenders will advance funds to the Company until 
that date is achieved so if the Company did want to 

start dredging earlier so as to obtain the benefit of 

the first year it would do so entirely at its own risk. 

Lenders may also be concerned about the need to 

reach agreement with railway concessionaires 

dependant upon how important rail versus road links 
are and there is no certainty that the railway 

concessionaires will be appointed within that first 

year let alone that agreement would be reached as 

required  However if the definition of 

Commencement Date is as appears in Clause 5.4 

then the position is different but as recovery by the 
Company from the Conceding Authority is through 

deductions from the variable portion of the 

Performance Fee, firstly if the Lenders are in place 

there may need to be substantial standby funds and 

secondly if they are not in place this increases the 

contingent equity contribution. required.  

Comment [ID29]: Depending upon the nature of 
the port it may be that classes of users should have 

equal rights. Not much use allowing passenger 

vessels the same rights as cargo vessels and the 

different classes of cargo, bulk, container etc will 

have different requirements. Rights of users should 

be subject to payment of harbour and other dues but 

this may be provided for in legislation..  
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2.3 Concession Period 

Subject to the extension and termination provisions in this Agreement, the 
Concession Period shall be for a period of 15 years as from the 
Commencement Date of this Agreement. 

2.4 Extension of the Concession Period 

2.4.1  Without prejudice to any extension of the Concession Period to which 
the Concessionaire might otherwise be entitled pursuant to the terms 
of this Agreement, the Concession Period may be extended by mutual 
agreement of the parties upon such terms as may be agreed between 
the Conceding Authority and the Company in the light of the 
continuing feasibility of the Project, the rate of return to both the 
Conceding Authority and the Company, and the interests of the users 
and the Company's shareholders. 

2.4.2  Where the Concessionaire wishes to extend the Concessionaire 
Period, it shall submit a request to the Conceding Authority with a 
prior written notice of 60 months before expiration of this Agreement 
and the Conceding Authority shall respond in writing at least 36 
months before expiration of this Agreement. 

2.4.3  After such request by the Concessionaire, the Conceding Authority 
shall, subject to the necessary approval of the Regulatory Authority, 
establish technical, administrative, economical and financial conditions 
for such extension. 

2.5 Concession Fees - Financial Obligations of the Concessionaire 

In consideration for the granting of the Concession Rights, the 
Concessionaire shall pay to the Conceding Authority the Concession 
Fees in installments made up of the Entry Fee and an annual 
Performance Fee, as follows. 

2.5.1 Entry Fee 

2.5.1.1 The Entry Fee shall be USD [__________]. 

2.5.1.2  Upon receipt of the Notice of Approval by the Conceding Authority, the 
Concessionaire shall transfer to an Escrow Account opened into the 
name of the Conceding Authority as defined in Annex 13, the amount of 
the Entry Fee. 
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2.5.1.3  Upon confirmation of the reception of the Entry Fee on the Escrow 
Account, the Concessionaire and the Conceding Authority shall sign the 
Concession Agreement within 3 business days, which will materialize the 
date of Entry into Force of this Agreement. 

2.5.1.4  Upon issue of the Request for Take-Over by the Concessionaire, the 
Conceding Authority shall issue a Certificate of Commencement and will 
require the Company to release the money in the above mentioned 
Escrow Account. The Commencement Date will be 3 business days 
after the issue of the Certificate of Commencement. 

2.5.2 Performance Fee 

From the Commencement Date, and until the termination of this 
Agreement, the Concessionaire shall pay to the Conceding Authority 
an annual Performance Fee to be computed as follows: 

- a fixed portion of USD[to be proposed by bidders] payable in 
advance on a quarterly basis, with a grace period for the first year 
of operations, and reevaluated each year on the basis of US 
inflation by using the official Consumer Price Index published by the 
US Department of Trade. 

- a variable portion equivalent to 10 % (ten per cent) of the annual 
turnover of the Company, computed as follows (the "Annual 
Company's Turnover") and payable on a semester basis, at the 
end of each semester. 

For the purposes of calculating this variable portion of the 
Performance Fee, in any given year, the "Annual Company Turnover" 
shall be: 

(a) the aggregate invoiced turnover (including circulation and 
sales taxes) generated by activities of any kind whatsoever which 
are carried out within the Perimeter, whether or not such 
activities result from the actions of the Company or any of its 
sub concessionaires, subsidiaries, subcontractors, agents or 
assignees, with the following qualification; 

(b) as for the contracts already existing on the Perimeter as defined in 
Annex 1 and 12, which have been concluded by the Conceding 
Authority with private parties and which are under performance and 
until they are terminated or modified, the invoiced which will be 
considered as invoiced of the Company shall only be the existing 
revenues/income derived by the Conceding Authority from such 
contractual parties. 

Comment [ID30]: The effect of this would mean 

that these provisions and the Conditions Precedent of 

the Agreement have effect before the Agreement is 

signed. 

Comment [ID31]: Neither the Request for Take 
Over or Take Over are defined terms. The procedure 

is set out in Clause 5.4. 
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2.6 Other Financial Obligations of the Company 

2.6.1 The Company shall provide and secure all the financing required for the 
Rehabilitation Works to achieve the Maintenance and Performance 
indicators within 3 years. 

2.6.2 The Company shall deliver to the Conceding Authority the following: 

(a) a Rehabilitation Bond of a net amount of USD [   ] and with a 
maturity of 3 years to guarantee the proper and timely 
performance of the Rehabilitation Works ; 

(b) a Maintenance and Performance Bond of USD [___] as per 
Clause 12.2 to ensure that Maintenance and Performance targets 
are met, and whose value will be adjusted every five years to take 
into account inflation effect ; 

(c)  a handback bond of an amount which will be equivalent to 
USD [AMOUNT] in constant terms, and with a maturity in 
accordance with Clause 18.12.2, to guarantee performance of 
the Company's handback obligations under this Agreement 
Clause. 

2.6.3  The Company shall obtain and keep appropriate civil and accident 
insurance coverage as per Clause 17 and more generally such 
insurance coverage which shall be compatible with the Company's 
responsibilities toward the Conceding Authority, users and third parties. 

2.7  Exclusivity of the Concession 

2.7.1  The Conceding Authority hereby agrees that in the Perimeter, and 
subject to the provisions of other agreements which are still in force 
on the Perimeter as listed in Annex 15, the Company will have and 
enjoy the Concession Rights on an exclusive basis throughout the 
Concession Period and the Conceding Authority shall ensure that, save 
as provided in this Agreement, no part of the Concession Rights shall 
be granted to any other party prior to termination of this Agreement. 

2.7.2  However, the Conceding Authority shall not assume any responsibility for 
any possible economic measures, the commissioning any new railway or 
road system or any other actions in the Perimeter that might directly or 
indirectly imply alteration to volume of traffic passing through the 
Perimeter. 

 

Comment [ID32]: The Conceding Authority is 
stated to be acting for Government. It is therefore 

quite harsh that the Government could introduce 

constraints on landward surface access which could 

increase cost or decrease revenue without having any 
liability but due diligence might reveal as to whether 

there are any protections in domestic legislation. 
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2.8 Detailed List of the Company's Obligations - Sanctions for Defaults 

2.8.1  A detailed list of the Company's obligations according to which the 
Company shall meet the minimum standards of quality of services 
to be rendered to users is included in the Maintenance and 
Performance Indicators and Maintenance Standards as described 
in Annex 7. 

2.8.2 Any default by the Company under the obligations listed in Annex 14 
shall allow the Regulatory Authority to take appropriate sanctions as 
follows: 

2.8.2.1 Any default under Annex 14 and established by the Regulatory 
Authority shall be notified to the Company. 

2.8.2.2 The Regulatory Authority shall warn or fine the Company, 
depending upon the event of default and respective sanction, in 
accordance with the nature of the sanction, directly or through 
document in the form of delivery notice. 

2.8.2.3 The Company shall have 15 (fifteen) days to pay such penalties. 

2.8.2.4  Failure to pay the penalties hereafter defined in due time shall result 
in an additional 10 % increase of the amount of the penalty, plus 
interest of 1 % per month. 

2.8.2.5 In case of recurrent failure for 120 (one hundred and twenty) days 
the penalty amount shall be doubled. 

2.8.2.6  Payment of the penalty shall not discharge the Company of 
remedying the relevant failure/default, nor shall it discharge it of any 
civil or criminal liability. 

2.8.2.7 Recurrent default under its obligations of this Agreement may be cause 
for termination of the Concession by the Conceding Authority. 

2.8.2.8  The Company shall have the right to request from the Conceding 
Authority and Regulatory Authority that the penalties applied be 
reconsidered, after the payment of the respective penalties, within 
a maximum of 30 (thirty) days from the date of penalty receipt. 

2.8.2.9  Should the Conceding Authority/Regulatory Authority fail to 
answer the request within 60 (sixty) days, the amount paid shall be 
returned to the Company. 

Comment [ID33]: Domestic legislation and 

other law should be reviewed to see if a penalty is 
enforceable. An alternative approach to increasing 

the amount by 10% if there is a delay in payment 

would be to give a discount on the higher amount 
(original penalty plus 10%) if payment is made 

within a particular period of time. 

Comment [ID34]: See note 35. 
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2.8.2.10  The Company shall be warned in case of default under any 
obligation pertaining to GROUP I as described below and 
corresponding to Annex 14, section 1 to 3. 

2.8.2.11  The Company shall be warned and/or imposed a penalty in case of 
default under any obligation pertaining to GROUP II as described 
below and corresponding to Annex 14 section 4 to 18. 

2.8.2.12 The Company shall be imposed a penalty in case of default under 
any obligation pertaining to GROUP III as described and 
corresponding to Annex 14, section 19 to 25. 

2.8.2.13 for recurrent default of the obligations classified in GROUP I, the 
Company shall be liable to the penalty, established for GROUP II. 

2.8.2.14 for recurrent default of the obligations classified in GROUP II, the 
Company shall be liable to the penalty, established for GROUP III. 

2.8.2.15 the penalties per incident shall be as follows: 

[. GROUP II: [___] USD.] 

[. GROUP III: [___] USD.] 

3. THE CONCEDING AUTHORITY'S OBLIGATIONS AND RIGHTS 

3.1 Obligations of the Conceding Authority 

The Conceding Authority shall: 

(a) ensure that the Company can take possession of the Railway 
Perimeter and have free access to it ; 

(b) Declare of public utility for Concession purposes, assets 
considered necessary to the Concession and listed in Annex 12. 

3.2 Rights of the Conceding Authority  

The Conceding Authority shall have the right to: 

(a) regulate and monitor the services rendered under Concession ; 

(b) intervene in order to guarantee the adequate rendering 
services, whenever necessary ; 

(c) be entitled to terminate the Concession Rights in the cases 
provided for this Agreement ; 

Comment [ID35]: There is a risk of confusion as 

there are two authorities responsible for regulating 

performance namely the Regulator and the 
Conceding Authority. It would be appropriate to 

check what the remedies of the regulator would be 

under legislation to ensure that the Company is not 
subject to double jeopardy. 
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(d) verify compliance with regulatory conditions for the services and 
the clauses herein ; 

(e) make its best efforts to see that good quality service is 
carried out by the Company ; monitor users' requests and 
complaints; 

(f) check reasonableness of Company's practices, 

(g) collect and publish data related to the activity of the [_____] Port, 

(h) Stimulate increase of quality, production, and environment 

protection. 

4. THE REGULATORY AUTHORITY 

The Regulatory Authority shall be an administrative body which is 
referred to in [RELEVANT LEGISLATION].  Before the setting into 
place of such Regulatory Authority and until the day it is operational, 
the Ministry shall carry out its functions and prerogatives. 

The role of the Regulatory Authority is to monitor and supervise the 
proper and adequate performance by the Company in carrying out its 
obligations under this Agreement, including without being limited to, 
the fulfillment of all Applicable Regulations, Maintenance and 
Performance Indicators. 

5. COMMENCEMENT  

5.1 Conditions Precedent 

The following shall be conditions precedent to the issue of the Notice of 

Approval: 

a. Initialing of this Agreement by the Company and the Conceding 

Authority ; 

b. Grant of the Approvals required to be obtained prior to the Date of 
Entry into Force from the Relevant Authorities ; 

c. Delivery to the Company of a legal opinion by the Conceding 
Authority's legal adviser in the form set out in Part I of Annex 11 ; 

d. Delivery to the Conceding Authority of a legal opinion by the 
Company's legal adviser in the form set out in Part II of Annex 11 ; 

Comment [ID36]: There is an issue as to what 
happens if there is an increase in cost or reduction in 

income as a consequence of the imposition of higher 

standards e.g. environmental standards. 
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e. Subscription and realization of sufficient share capital to allow the 
Company to carry out its obligations under this Agreement, 

f. Delivery by the Company to the Conceding Authority of the 
Rehabilitation Bond in order to guarantee the proper and timely 
performance of the Rehabilitation Works, issued by a financial 
institution acceptable to the Conceding Authority, substantially in 
the form set out in Annex 6, in an amount of [ ] and valid until the 
later of (a) twelve (12) months after [Final] Rehabilitation Completion, 
and (b) the provision of the Maintenance and Performance Bond ; 

g. Establishment of the Inventory of Port’s Equipment to be leased or 
bought by the Company, and initialing of the resulting contracts to be 
put in Appendix 2. 

h. Delivery of Insurance Certificate in accordance with Clause 17. 

5.2  Satisfaction of Conditions Precedent, Date of Entry into Force 

5.2.1  The Company and the Conceding Authority shall use their best efforts to 
procure the satisfaction of the conditions precedent specified in Clause 
5.1 as soon as practicable. Upon satisfaction of such conditions, the 
Conceding Authority shall issue a Notice of Approval. 

5.2.2 Upon reception of the Notice of Approval, the Company shall transfer the 
value of the Entry Fee on the Escrow Account pursuant to Clause 
2.5.1.2. 

5.2.3  Following provision of the Rehabilitation Bond in accordance with 
Clause 5.1(f), unless there is any accrued liability under the Bid Bond, the 
Conceding Authority shall undertake with due expedition such action as the 
Company may reasonably request to assist the Company in procuring the 
release of so much of the Bid Bond as remains outstanding. 

5.2.4  If the conditions specified in Clause 5.1 are not fulfilled or 'waived 
by mutual agreement of the parties within [six] months of the date of 
this Agreement, either party may terminate this Agreement 
immediately by notice and neither party shall be liable to the other 
for any damages or losses in respect thereof except that the 
Conceding Authority shall be entitled to draw the Bid Bond (or the 
equivalent amount of the Rehabilitation Bond if provided) if the non-
fulfillment of the conditions precedent was due to the Company's 
failure to use its best endeavors or to proceed in accordance with the 
Tender. 

5.2.5  Within three (3) business days after confirmation of the reception of 
the Entry Fee by the Conceding Authority on the above mentioned 

Comment [ID37]: There are requirements on the 

Company to interface with the railway 
Concessionaire(s) and yet there is no requirement for 

the Railway Concessionaire(s) to have been 

appointed. The Agreement does not really cover 

what is to happen if the Railway Concessionaire(s) 

have not been appointed. 
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Escrow Account, the Company and the Conceding Authority shall 
sign the Concession Agreement. 

5.3 Transition Period 

Upon signature of the Concession Agreement which materializes the 
date of Entry into Force of this Agreement, the Company and the 
Conceding Authority shall agree within ten (10) days of a Transition 
Period Agreement, which will address inter alia the following issues: 

a. Conditions and calendar of transfer of site, equipment and 
personnel included within the Perimeter; 

b. Establishment of inventories; sales of various materials or utilities 
by the Conceding Authority to the Company; 

c. Administrative procedures and approvals; 

d. Transfer of utility contracts to the Company; 

e. Transfer of personnel; 

5.4 Takeover Procedures 

5.4.1 Upon satisfactory completion of the above Transition Period 
program, the Company may issue to the Conceding Authority a 
Request for Take Over. 

5.4.2 Upon reception of this Request, the Conceding Authority shall issue a 
Certificate of Commencement which will confirm the transfer of free 
possession of the Perimeter. 

5.4.3 Upon reception of the Certificate of Commencement, the Company 
shall, pursuant to Clause 2.5.1.4, transfer the Entry Fee to the 
Conceding Authority within three (3) business days. 

5.4.4 The Commencement Date of this Agreement will start upon 
confirmation of the transfer of the Entry Fee by the Conceding 
Authority. Starting from this date, the Company will be fully 
responsible for all operations within the agreed Perimeter. 

6. TRANSFER OF FREE POSSESSION OF THE PERIMETER 

6.1  Acquisition of Free Possession 

6.1.1  Subject to the definition of the Perimeter as set forth in this 
Agreement, specially regarding the rights which were granted by Port 
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concerning certain terminals and equipment, the Conceding Authority 
shall be responsible for obtaining at its own cost Free Possession of 
the Perimeter (in its conditions as at the date of this Agreement) and 
of the Rights of Way. 

6.1.2  Subject to the terms of definition of the Perimeter as set forth in this 
Agreement, specially regarding the rights which were granted by the 
Port concerning certain terminals and equipment in the Perimeter, the 
Conceding Authority declares that it is entitled to all Rights of Way and 
use of the Perimeter so as to be in a position to grant the Company its 
Concession Rights as per this Agreement. 

6.1.3  The Conceding Authority shall not dispose of or grant or agree to 
dispose of or to grant any present of future right(s) or interest(s) in any 
part of the Perimeter, and shall keep the same free from any liens or 
encumbrances, that might have a materially adverse effect on the 
Company's enjoyment of the Concession Rights during the Concession 
period. 

6.2 Delivery Dates[ land Site Packages]  

The Conceding Authority shall deliver Free Possession of the 
Perimeter (or the relevant parts thereof) and shall grant the Rights of 
Way to the Company not later than 3 business days after the 
Commencement Date. 

6.3 The Conceding Authority to Certify Free Possession 

Subject to the provisions of this Agreement, the Conceding Authority shall 
certify the delivery to the Company of Free Possession of the Perimeter 
[(or the relevant parts thereof)] together with the necessary Rights of 
Way, by delivery [on each occasion] of a certificate to that effect, and 
shall indemnify and hold the Company harmless against all claims, 
costs, actions, liabilities and expenses sustained or incurred by the 
Company as a result of any failure by the Conceding Authority to 
perform its obligations under this Clause 6. 

7. QUALIFIED ENGINEER 

7.1 Appointment of a Qualified Engineer 

7.1.1 The Qualified Engineer may be appointed by the Conceding 
Authority. 

 

Comment [ID38]: Bearing in mind that the 
Qualified Engineer issues the Rehabilitation 

Certificate this should be a mandatory appointment 

and provision should be included for appointment of 

a replacement if the Qualified Engineer is unwilling 

or unable to act. 
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7.1.2 The fees and expenses of the Qualified Engineer shall not be borne 
by the Company, if the Perimeter is not to be transferred all at the 
same time. 

7.2 Role of the Qualified Engineer 

7.2.1  The Qualified Engineer shall act as an independent and objective 
reporter to the Conceding Authority and the Regulatory Authority on 
the progress and condition of the Rehabilitation Works, the 
operation, and maintenance, development of the Perimeter and 
optimization of the services performed in the Perimeter and on any 
other matters relating to the Project. 

7.2.2  The parties hereby undertake to each other that they shall grant the 
Qualified Engineer such access to the Perimeter and Port, the 
Rehabilitation Works and any other place or information relating to the 
Project as he may reasonably require in order to carry out his 
obligations. The Company shall not at any time seek to influence his 
independence and objectivity. The aforesaid undertakings shall 
survive the termination of this Agreement. 

7.2.3  In accordance with Clause 10.3 the Qualified Engineer shall issue to 
the Conceding Authority the Rehabilitation Completion Certificate in 
case the Company has fulfilled its obligations. Such certificate is 
then given to the Company by the Qualified Engineer which may 
use it to obtain the waiving and cancellation of the Rehabilitation Bond 
by recovering the original from the Conceding Authority. 

8. DESIGN 

8.1 Design Criteria 

The Company shall prepare a preliminary design for the Rehabilitation 
Works and Development Works in accordance with the Design 
Criteria mentioned in Appendix 5. The Company shall prepare the 
Detailed Design on the basis of the preliminary design approved by 
the Conceding Authority. 

8.2 Approval of Design 

The Company shall not commence or permit the commencement of 
construction of any part of the Rehabilitation Works until the 
preliminary design and the detailed design has been approved by 
the Conceding Authority on the basis of the report of Qualified 
Engineer in accordance with the Design Review Procedure. 

Comment [ID39]: Clause 11.2 envisages that the 

Conceding Authority will issue the Certificate along 

with the Qualified Engineer so some confusion here. 

Comment [ID40]: Subsequently under Clause 
10.3 there is clear obligation on the Conceding 

Authority to procure the release of the Rehabilitation 

Bond on receipt of the Rehabilitation Completion 
Certificate. 
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8.3 Changes to Design 

The Company may at any time propose changes to the Design 
Criteria, preliminary design and/or detailed design if such changes 
will expedite the rehabilitation, reduce the cost of rehabilitation, 
operation or maintenance, or improve the quality of the Project. 
However, the Company shall not make any such changes without 
first obtaining the written approval of the Conceding Authority in 
accordance with the Design Review Procedure. 

8.4  Responsibility for Design 

The Company shall be solely responsible for any deficiency in the 
design of the Rehabilitation Works. The failure of the Conceding 
Authority to object to any stage of the design or any changes thereto 
or any approval by the Conceding Authority shall not be construed as 
a waiver by the Conceding Authority of any of its rights under this 
Agreement or in any way relieve the Company of its obligations 
hereunder. 

9. REHABILITATION AND DEVELOPMENT WORKS 

9.1 Principal Obligation of the Company 

The Company undertakes, at its own cost and risk, to carry out or to 
procure the performance of the Rehabilitation Works and 
Development Works in accordance with the Design Criteria, the 
Rehabilitation Schedule and the provisions of this Agreement and 
meet the minimum quality of services under the Maintenance and 
Performance Standards according to Clause 9.2. 

9.2 Rehabilitation Schedule 

9.2.1 The Company shall carry out the Rehabilitation Works as required in 
Clause 9.1 herein above within 3 (three) years as from Entry into 
Force: [_______________] 

The foregoing Milestone Dates may be revised in the event of Force 
Majeure in accordance with the provisions of Clause 20 or as a result 
of delay caused by a breach of this Agreement by the Conceding 
Authority or by mutual agreement of the parties. 

9.2.2 These Rehabilitation Works shall be done in the Rehabilitation 
Schedule as described in Annex 4. 

 

Comment [ID41]: “Entry into Force” is not a 
defined term although “Date of Entry into Force” is. 
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9.3 Rehabilitation and Development Contractors  

9.3.1 The Company shall freely enter into any contract with any third 
party for the performance of the Rehabilitation Works and 
Development Works or any part thereof. 

9.3.2  The appointment of any Rehabilitation Contractors or any third party 
to undertake any part of the Rehabilitation Works and 
Development Works shall not relieve the Company from its 
obligations under this Agreement. 

9.4 Clearance of Site 

9.4.1  The Company shall be responsible, at its own cost for removal of all 
structures, buildings and other impediments hindering the 
performance of the Rehabilitation Works on the relevant part(s) of the 
Perimeter and the Rights of Way and on any land provided by the 
Conceding Authority to the Company in respect of which Rights of 
Way are granted hereunder. 

9.4.2 The Company shall be responsible for the costs of any diversions to 
and rerouting of roads on Perimeter which it deems to be necessary for 
the Rehabilitation Works. 

9.4.3 The Company shall act in cooperation with the Railway 
Concessionaire for its obligations of Clearance of site. 

9.5 Archaeological Finds 

9.5.1  The Company hereby acknowledges that any fossils, coins, articles of 
value or antiquity and structures and other remains or things of geological 
or archaeological interest present on the Perimeter or Rights of Way are 
and shall remain the property of the Conceding Authority. In the event of 
the discovery of any such items the Company shall immediately inform the 
Conceding Authority and shall: 

a. if the items discovered are movable, allow the Conceding 
Authority, at the Conceding Authority's cost, to enter the Perimeter 
and effect their removal ; or 

b. If the items are immovable allow the Conceding Authority, at its 
own cost, to effect such investigation as the Conceding Authority 
may reasonably require. 

9.5.2  All costs arising from such protective measures shall be borne by the 
Conceding Authority, and the Conceding Authority shall grant such 
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extension of time and reimburse the Company for such increase in 
costs as is required to put the Company in the same economic 
position as it would have been in had the relevant measure not been 
necessary, provided that the obligation of the Conceding Authority 
under this Clause is subject to the obligation of the Company to use its 
best endeavors at all times to avoid or minimize such delays and 
increases in costs. 

9.6  Unforeseeable Man-Made Environmental Hazards 

9.6.1  The Company shall be deemed to have investigated and satisfied 
itself, prior to entering into this Agreement, as to all matters affecting the 
Perimeter, including all underwater and underground conditions, 
dumpsites, shipwrecks, chemical deposits, munitions, mines, defects, 
climatic conditions and any other potential obstacles to the Rehabilitation 
Works. Accordingly, the Company shall not be entitled inter alia under 
Clause 9.6.2 to any extension of time or any payment from the Conceding 
Authority in respect of such matters which either were or should 
reasonably have been foreseen by the Company on or prior to the date 
of this Agreement. 

9.6.2  Subject to Clause 9.6.1 and under the express condition that such 
following obligation shall terminate one year as from the Entry into Force 
of this Agreement the Conceding Authority shall defend, indemnify and 
hold the Company harmless from and against all liabilities, damages, 
losses, expenses and claims caused by the existence on or affecting 
the Perimeter at the date of signature of this Agreement of any 
dangerous dumpsites, shipwrecks, hazardous chemical contamination 
or deposit, munitions, mines, or other man-made environmental hazards. 
In the event of discovery, prior to Rehabilitation Completion, of any such 
hazards which, in the opinion of the Company, necessitate an extension 
of time and/or an increase in costs, the Company shall give notice of 
the same to the Conceding Authority and to the Qualified Engineer 
together with all supporting information. The Conceding Authority 
shall grant such extension of time and reimburse the Company for such 
increase in costs as in the opinion of the Conceding Authority is required 
to put the Company in the same economic position as it would have 
been in had the relevant hazard not existed, provided that the 
Company shall use its best endeavors at all times to avoid or minimize 
such delays and increases in costs. 

9.7 Information Relating to the Rehabilitation Works 

9.7.1  The Company shall furnish to the Conceding Authority and Regulatory 
Authority all such reports and other such information as the Conceding 

Comment [ID42]: This is confusing. The whole 
purpose of Clause 9.2 is to extend to the Company 

certain protection in the event certain hazards exist. 

In a jurisdiction where there has been military 

activities or there have been previous industrial 

activities it is reasonable to foresee that there might 

be hazardous materials although the extent and exact 
nature of those materials may not be known.  
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Authority and Regulatory Authority may reasonably request from time 
to time for the purpose of ensuring that the performance of the 
Rehabilitation Works and Development Works by the Company is in 
compliance with the Company's obligations hereunder including the 
compliance with: 

(a) Applicable Regulations and generally applicable 
standards, rules and regulations ; 

(b) the key technical specifications used for the Rehabilitation 
Works and Development Works ; and 

9.7.2  Upon [Final] Rehabilitation Completion, the Company shall supply the 
Qualified Engineer, the Regulatory Authority and the Conceding 
Authority with copies of all as-built drawings and such other technical 
and design information relating to the completed Rehabilitation 
Works as they may reasonably request. 

9.8 Ownership and Inventory of the Perimeter 

9.8.1  Subject to the following Clause 9.8.2, the parties hereby agree that 
legal title to the Perimeter or any part thereof, including the 
Rehabilitation Works and, Development Works subject to Clause 15.1 
hereinafter, shall be held by the Conceding Authority at all times. 

All Materials or equipment to be brought to the Perimeter by the 
Company shall be deemed to remain the property of the Company as 
and when they are brought on to the Perimeter. 

9.8.2  Prior to the Commencement Date, the Conceding Authority and the 
Company shall draw up inventories of the infrastructure, superstructure 
and associated assets and facilities which form part of the Perimeter as 
follows. The Company shall ensure that the inventories are kept up-to-
date throughout the Concession Period and shall periodically keep the 
Conceding Authority informed. The following inventories shall be made 
by the Conceding Authority and the Company: 

9.8.2.1  An inventory of the existing infrastructure and superstructure located 
within the Perimeter area and on which legal ownership title is held by the 
Conceding Authority; 

9.8.2.2  Two inventories of the conceded infrastructure and superstructure shall be 
(have been) made: 

Comment [ID43]: It would be better to have a 

clear understanding of what is intended. If it is 

intended that certain movables which could be 
construed as equipment should be installed by the 

Company and be part of the Port then clear provision 

should be made for the transfer of those assets to the 

Conceding Authority unless the domestic law 

already provides for this. Where plant and equipment 

may need to be repaired off site or replaced 
provision should be made as to how this should be 

effected. 
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a. one before the Entry into Force of this Agreement ; 

b. One before the Commencement Date of this Agreement. 

9.8.2.3  An inventory of all equipment located within the Perimeter and which is 
the property of the Conceding Authority as of the date of Entry into Force of 
this Agreement. Such inventory shall make the distinction between: 

a. equipment owned by the Conceding Authority and which it will use as 
a contribution in kind by the Conceding Authority to pay out its share 
in the capital stock of the Company, being understood that the 
ownership of this equipment is transferred to the Company ; 

b. equipment owned by the Conceding Authority and which is to be 
sold to the Company ; 

c. equipment owned by the Conceding Authority and which is to be 
leased to the Company ; 

d. Equipment owned by the Conceding Authority and which is to be 
removed by the Conceding Authority from the area of the Perimeter or 
which is to be left on the Perimeter at a designated area under 
conditions to be agreed upon. 

9.8.3  Inventory of Development Works 

An inventory of all Development Works which would be built, constructed 
or brought by the Company on the Perimeter shall be made by the 
Company and shall be kept updated. 

10. INSPECTION AND [FINAL) REHABILITATION COMPLETION 

10.1 Inspection  

When the Company considers the Rehabilitation Works [(or any 
section thereof)] have been completed in accordance with this 
Agreement, the Company shall give notice thereof in writing to the 
Qualified Engineer and the Conceding Authority. Within 14 days of 
receipt of such notice the Conceding Authority, the Company and 
the Qualified Engineer, shall inspect the Rehabilitation Works [(or the 
relevant section thereof)]. 

10.2  Works Necessary 

If the Conceding Authority is not satisfied that the Rehabilitation 
Works [(or relevant section thereof)] have been completed in 

Comment [ID44]: There would be a logic in 
having an asset register (and better still an asset 
condition register) for the Rehabilitation Works in 

addition to an asset register for the development 

Works.   
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accordance with this Agreement, the Conceding Authority shall give 
notice to that effect to the Company stating its reasons and 
identifying the work to be carried out. On receipt of such notice the 
Company shall take such steps as are necessary properly to 
complete the Rehabilitation Works [(or relevant section thereof)] and 
shall submit a further notice in accordance with Clause 10.1. 

10.3 Rehabilitation Completion Certificate 

If the Conceding Authority is satisfied that the Rehabilitation Works 
[(or relevant section thereof)] have been completed in accordance 
with this Agreement, the Conceding Authority shall immediately issue 
together with the Qualified Engineer the Rehabilitation Completion 
Certificate. 

10.4 Final Rehabilitation Completion 

Final Rehabilitation Completion shall be deemed to occur on the date of 
issue of the Rehabilitation Completion Certificate for the last section 
of the Rehabilitation Works to be completed. 

11. DELAY IN [FINAL] REHABILITATION COMPLETION 

11.1 Delay due to the Company 

11.1.1  If Final Rehabilitation Completion is not achieved by the Target 
Rehabilitation Completion date set out in the Rehabilitation 
Schedule for any reason other than a breach of this Agreement by 
the Conceding Authority or by Force Majeure, the Conceding 
Authority shall be entitled to claim from the Company and receive 
damages without prejudice to the Conceding Authority's right to 
terminate this Agreement under Clause 21. 

11.1.2  For the payment of such liquidated damages, the Conceding 
Authority shall be entitled to draw on the Rehabilitation Bond until 
the Rehabilitation Bond has been fully drawn down after which the 
Company shall have no further obligation to the Conceding 
Authority in respect of delay in [Final] Rehabilitation Completion. 

11.2  Release of the Rehabilitation Bond 

Following the later of (a) the receipt by the Conceding Authority of 
the Maintenance and Performance Bond in accordance with Clause 
12.2, and (b) twelve (12) months after [Final] Rehabilitation 

Comment [ID45]: Whilst this sub-clause refers 
to liquidated damages the earlier sub-clause does 

not. An alternative approach to liquidated damages 

might be not to allow an uplift in charges to users 

until the Rehabilitation Works have been completed. 

The problem with liquidated damages is that a 

contingency will have to be built in somewhere and 
users will be paying for the contingency even though 

the payment goes to the Conceding Authority.  
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Completion, unless there is any accrued liability under the 
Rehabilitation Bond the Conceding Authority shall undertake with due 
expedition such action as the Company may reasonably request to 
assist the Company in procuring the release of so much of the 
Rehabilitation Bond as remains outstanding. 

12.  OPERATION AND MAINTENANCE  

12.1  Principal Obligation of the company 

The Company shall be responsible for the management, 
operation, maintenance, repair, development and optimization of 
the Perimeter throughout the Concession Period, at its own cost 
and risk. The Company shall ensure that throughout the 
Concession Period the Perimeter is at all times suitable for use by 
the public and is operated and maintained safely and in accordance 
with all Applicable Regulations, all Maintenance and Performance 
standards to be approved by the Regulatory Authority , Prudent 
Industry Practice principles, the Code of Operations of the Port. 

12.2  Maintenance and Performance Bond 

No later than twelve (12) months after Rehabilitation Completion, the 
Company shall deliver the Maintenance and Performance Bond to 
the Conceding Authority to guarantee the proper and timely 
performance of the Company's obligations in relation to the 
operation and maintenance of the Perimeter and achievement of 
respective indicators set in Appendix 7, issued by a financial 
institution acceptable to the Conceding Authority, substantially in the 
form set out at Annex 6, in an amount of US dollars[________] and 
valid until the provision of the Handback Bond in accordance with 
Clause 18. 

12.3  Operation and Maintenance Contractors 

The appointment of any operator or any other third party to undertake 
operation or maintenance of the Perimeter shall not relieve the 
Company from its obligations hereunder. 

12.4  Public Service Authorities  

The public police and coastguard service and the measures necessary 
in order to ensure the protection of persons and property in the Port and 
Perimeter shall be undertaken by the appropriate Government 
Authorities at their own cost and in consultation with the Company. These 
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Authorities shall ensure that the level of law enforcement in the 
Perimeter is consistent with prevailing [_________] laws and practice. 

12.5 Inspection and Maintenance 

12.5.1  Within six months (6 months) of the Commencement Date, the 
Company shall prepare a manual for inspection and maintenance of 
the Perimeter which shall be such as to meet Applicable Regulations 
on safety and which shall include procedures and schedules for 
carrying out periodical and annual inspections, routine preventive 
maintenance, heavy repair maintenance and annual maintenance, 
and for adjusting and improving the inspection and maintenance 
program. In drafting such manual, the Company shall give due 
consideration to the usual standards and practices which are applicable 
on an international basis and particularly in the State's neighboring 
countries, as well as per application of [_______] Transport and 
Communications Commissions rules. The Company shall provide a 
copy of such manual to the Regulatory Authority [and the Qualified 
Engineer if appointed] and shall incorporate [their/its] reasonable 
comments. Thereafter such manual shall not be modified without the 
prior approval of the Regulatory Authority, which approval shall not be 
unreasonably withheld. 

12.5.2  After the Entry into Force and until the end of the Concession Period, the 
Regulatory Authority may inspect the Perimeter from time to time to 
ensure that the Company's obligations in respect of such operation and 
maintenance are being discharged in accordance with the terms of this 
Agreement. 

12.5.3  If any inspection by the Regulatory Authority reveals that the Perimeter is 
not being maintained in accordance with this Agreement, the 
Regulatory Authority shall give notice to the Company of the default and 
specifying: 

(a) the works required to rectify the default ; and 

(b) A reasonable period of time (having regard to the nature of the 
default and the extent of the works required) in which the 
Company is to make good the default at its own cost. 

12.5.4  If, at any time, the Regulatory Authority serves notice under Clause 
12.5.3 and the Company fails to rectify the default within the time 
period specified, then the Conceding Authority or the Regulatory 
Authority may (without prejudice to the any other right or remedy 
available to the Conceding Authority or the Regulatory Authority) 
itself take such steps as necessary to rectify the default or engage 
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a third party to take such steps. The Company shall reimburse the 
Conceding Authority or the Regulatory Authority for all reasonable costs 
so incurred and failing proper and timely reimbursement the Conceding 
Authority or the Regulatory Authority shall be entitled to draw on the 
Maintenance and Performance Bond to cover such expense to the full 
amount of the Maintenance and Performance Bond. 

The notices and penalties to be imposed on the Company in case of 
event of default are described in Clause 2.8 and Annex 14. 

12.6  Availability of the Perimeter 

12.6.1 During the Concession Period, the Company shall ensure  
that the Perimeter is available and open to users and that the service 
offered to the public at the Perimeter is convenient and safe at all times 
in all weather conditions. The Company shall not be considered in 
breach of its obligations under this Clause 12.6 to the extent that all 
or any part of the Perimeter is not available to users as a result of : 
(i) Force Majeure ; (ii) a breach of this Agreement by the Conceding 
Authority; (iii) measures taken in accordance with this Agreement to 
ensure the safety of the Perimeter (including maintenance) ; or (iv) 
compliance with a request of the Conceding Authority, or any 
Government Authority, the effect of which is to close all or part of the 
Perimeter. Notwithstanding the foregoing, the Company shall keep all 
unaffected parts of the Perimeter that can be safely operated open to 
users at all times. 

12.6.2  Subject to the provisions of this Agreement, the Company shall be 
free to organize the services provided to users of the Perimeter taking 
into account the market demand for and commercial viability of such 
services which the Company shall be entitled to evaluate at its own 
discretion. 

12.6.3  The Company shall provide its services to users in order of priority 
based on the order of receipt of the requests for service from the 
users, provided that the Company may enter into agreements to 
accord greater priority to regular users, and subject always to the 
requirements of safety at the discretion of the Company under the 
control of the police and coastguard at the Perimeter. The Company 
shall keep a register of the requests for service received from users 
and shall make available such registers to the Conceding Authority 
and to the public on reasonable request. 
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12.7  Code of Operations 

12.7.1  No later than six (6) months after the Entry into Force the Company 
shall have prepared and shall have submitted to the Conceding and 
Regulatory Authorities rules a "Code of Operations" . The entry into 
effect of the Code of Operations shall be subject to the prior written 
approval of the Regulatory Authority which shall not be 
unreasonably withheld. The Company shall be entitled to modify the 
Code of Operations during the Concession Period, provided that the 
entry into effect of any modification shall be subject to the prior written 
approval of the Regulatory Authority which shall not be unreasonably 
withheld. 

12.7.2  Until issuance of such Code of Operations the existing legal 
framework shall apply. 

12.7.3  The Company shall give users of the Port due notice of the Code of 
Operations and at least fourteen (14) days notice of any modification 
thereto. 

12.8  Safety and Emergency Measures 

12.8.1  The Company shall manage, operate, maintain and repair the 
Perimeter so as to improve the safety of the services provided at 
the Perimeter and of the equipment located therein. 

12.8.2  Notwithstanding any other provision of this Agreement the Regulatory 
Authority shall have the right to close the Perimeter or any parts 
thereof, or take any other measure if, in the Regulatory Authority's 
opinion, such closure or measure is necessary in an emergency 
case for the protection of the public. 

12.9  Operating Reports 

12.9.1  Every three (3) months the Company shall submit to the Conceding 
Authority and the Regulatory Authority a report in the format to be 
agreed upon between the Conceding Authority and the Company: 

[Perimeter activity details required by the Conceding Authority such 
as volume of activity, loading and unloading times etc.]. 

12.9.2 I n case there is a decrease in traffic/activity from one year compared 
to the other, the Company shall immediately inform the Regulatory 
Authority and Conceding Authority, and it shall give all detailed 
comments, and explanations thereof. 
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12.10  Loan of Perimeter Equipment and Personnel to Users 

If the Company hires-out equipment and personnel to users 
pursuant this Agreement, the Company shall ensure that: 

a. the users engage sufficient personnel to allow the safe and 
proper use of the equipment ; and 

b. the equipment is only used for the purposes for which it is 
intended; and 

c. The user is made responsible for any improper use and 

adequately insured. 

12.11  Perimeter Equipment 

The Company shall be entitled to hire-out or sell any of its own 
equipment within the Perimeter provided that the Company shall 
obtain the prior written approval of the Conceding Authority for: 

(a) any contract of hire of its equipment to any third party with a 
duration in excess of [one year] ; and 

(b) For any sale of its own equipment to any third party for a 
value above [_______] USD. 

In addition, in the case of any sale of its own equipment to any third 
party, the Company shall offer the Conceding Authority a first right of 
refusal. Accordingly, such equipment may only be sold to third parties 
provided that the Company has first given notice of the terms of the 
intended sale to the Conceding Authority and provided that the 
Conceding Authority has not offered to purchase the equipment on 
identical terms within [thirty (30)] days after receipt of such notice. 

12.12  Personnel 

12.12.1  The Company shall first select its national staff from existing Port 
employees. To avoid any doubt, the existing employees of Port for 
the Port will remain with Port unless they are invited to be 
employed by the Company and accept to join the Company. In 
such case their earnings and benefits should not be reduced 
compared to their previous situation. 

12.12.2  The Company must select its employees during the Transition 
Period and must notify the Conceding Authority of navies and 
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identity of the persons who will have been selected. 

12.12.3  The personnel selection procedure shall be made in accordance 
with conditions to be agreed upon between the selected bidders to 
the Tender, the Company and the Conceding Authority to be 
included as Annex 16 to the present Agreement. 

12.12.4  The Company shall comply with the Labor and Tax legislation in 
respect of the personnel employed by it, including for the 
employees recruited from Port. 

12.13  National Services, Goods and Labor 

12.13.1  The Company shall use national services and goods whenever 
they are competitive in terms of quality, service, relevant expertise, 
delivery schedule and price, and shall insure that its contractors 
and sub-contractors observe this provision. The Company shall 
include national contractors in invitations for competitive bidding 
for contracts if they produce services and goods of the kind and 
quality required and shall require their contractors to do the same 
with respect to sub-contracts. When evaluating bids for contracts 
generally, the Company shall take into account the extent to which 
the bidders use national services and goods. The Company shall be 
responsible for the observation of these provisions by its 
contractors and their subcontractors. 

12.13.2  With the exception of the minimum of foreign specialists required, 
competent national labor shall be employed for the construction, 
operation and maintenance of the Project. The Company shall 
comply with national labor laws and respect the rights of the 
workers. The Company shall be responsible for compliance with 
this provision by its contractors and their sub-contractors. 

12.14  Warehousing and Storage of Goods 

Warehouses, terminals and storage yards shall be kept locked 
and secure outside normal working hours and access thereto 
shall be restricted to properly authorized persons, such as police 
officers, guards, customs or immigration authorities and 
coastguard. 

The Company shall carry out a visual inspection and such other 
measures as may be necessary to ensure that goods stored in 
warehouses at the Perimeter conform to the applicable health and 
safety standards and all Applicable Regulations and shall be 
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entitled to refuse to store goods which do not so conform. 

The Company shall take appropriate measures to avoid cross-
contamination of goods stored in warehouses and terminals. 

12.15  Claims Register 

The Company shall maintain a record of claims and complaints 
received from users of the Perimeter. The Company shall make 
available such register to the Regulatory Authority and to the 
public on reasonable request. 

13.  TARIFFS FOR COMMERCIAL SERVICES  

13.1  Company’s Entitlement to Collect Tariffs 

13.1.1  The Company shall be entitled to charge and collect payment of port 
dues and tariffs in consideration for the services supplied by the 
Company related to cargo and passenger transportation services on 
the Perimeter, in accordance with the terms of this Agreement. 

13.1.2  All expenses relating to tariffs collection shall be borne by the 

Company. 

13.1.3  The Company may set and collect tariffs for auxiliary operations and 
may adjust such tariffs. 

13.2  Tariffs Levels 

13.2.1  The tariffs charged by the Company for any service shall at all 
times be sufficient to cover the long-term costs to the Company in 
providing the services, except in the case of a promotional offer 
which is intended to increase the profitability of the Perimeter and 
which is available for a limited period of time. 

13.2.2  Subject to the foregoing, the Company shall be free to set and revise 
the tariffs charged for its services in order to take into account the 
costs it incurs and/or the situation of the transportation market. The 
tariffs may include reductions intended to increase traffic, improve 
the conditions of use and should improve the profitability of the 
Perimeter. 

13.2.3  On foreign ships and transit traffic, the Company shall be allowed 
to charge and collect tariffs in foreign currencies such as USD. 

On domestic ships carrying out domestic transportation through the 
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Perimeter facilities and services, the tariffs shall be charged and 
collected in national currency. 

13.2.4  For maritime services the tariffs will be subject to the approval of 
the Regulatory Authority. 

13.3  Notice of Changes in Tariffs 

The Company shall provide clients with at least fourteen (14) 
days notice of any changes to tariffs levels during the Concession 
Period. 

13.4  Users Exempt from tariffs 

Officers and agents of the ambulance, firefighters, police, 
coastguard and customs services as well as of the armed forces 
when performing their public duties shall be exempt from the 
obligation to pay tariffs for using the facilities and services of the 
Perimeter. 

14. GENERAL OBLIGATIONS OF THE PARTIES 

14.1 Compliance With and Changes in Laws and Regulations  

Both parties shall at all times observe and comply with all Applicable 
Regulations in carrying out their obligations under this Agreement. 
Both parties shall be deemed at all times to have full knowledge of the 
relevant laws and regulations of [________] 

14.2 No Interference by the Conceding Authority or Government 

Authorities 

14.2.1  Subject to the provisions of this Agreement, the Conceding Authority 
undertakes not to do, and to ensure that no Government Authority 
does, anything which materially prevents or adversely affects the 
Company's ability to perform its obligations under this Agreement or 
the operation of or free access for users to the Perimeter or the 
collection by the Company of tariffs from users of the Perimeter 
save as may be necessary on the grounds of national security, public 
safety or for the discharge and performance of its duties under any 
Applicable Regulations. 

14.2.2  If any operation or action is to be carried out by the Conceding 
Authority or its designee on the grounds of national security, public 
safety or for the discharge and performance of its duties under any 
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applicable law, which will materially prevent or adversely affect the 
Company's ability to perform its obligations under this Agreement or 
the operation of or free access of clients for the Perimeter or the 
collection by the Company of tariffs from clients of the Perimeter, the 
Conceding Authority shall ensure that, except in the case of an 
emergency, written notice thereof is first given to the Company a 
reasonable period of time in advance so that such persons shall 
discuss with the Conceding Authority and the Company the method 
of carrying out such operations or action to ensure the least 
practicable disruption to the Company within the limits imposed by 
the prevailing requirements of national security, public safety or law. 
Nevertheless, if any such action by the Conceding Authority or its 
designee does cause delay to the Rehabilitation Works, the 
Rehabilitation Completion and the Concession Period shall be 
extended by an appropriate time period as determined by the 
Regulatory Authority or its Qualified Engineer. 

14.3 Environmental Protection 

In the performance of its obligations under this Agreement the 
Company shall ensure that appropriate measures are taken to protect 
the environment of and around the Site from pollution, noise and 
other results of its operations in accordance with any Applicable 
Regulations. 

14.4 Utilities 

14.4.1  The Company shall pay for Utilities at the normal commercial rates. 

14.4.2  The Company shall, at its own cost and risk, be responsible for 
the clearance, relocation and diversion of all Utilities on the 
Perimeter affecting the Rehabilitation Works or necessary to operate 
and maintain the Perimeter. 

14.5  The Conceding Authority May Enter Perimeter 

The Conceding Authority and the Regulatory Authority or any 
designated representative thereof may from time to time (subject and 
without prejudice to Clauses 14.2 and 20.1) enter any part of the 
Perimeter in order to: 

(a) ascertain whether the Rehabilitation Works are to become 
unsafe or dangerous ; or 

(b) Observe tests of materials, equipment or plant carried out, with 
the Qualified Engineer if they so elect. 
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14.6  Safety and Security on Perimeter 

14.6.1  The Company shall ensure that its operations on the Perimeter 
comply with all applicable health and safety standards under 
national law and generally all Applicable Regulations. 

14.6.2  The Company shall be responsible for taking all necessary security 
measures on the Perimeter, including measures to exclude 
unauthorized access to the Rehabilitation Works and construction of 
the Developments Works. The Company's security agents shall wear 
or carry proof of identity and function when performing their duties. 

14.7  Taxes 

14.7.1  The Company shall pay all taxes, customs duties and charges in 
accordance with all applicable laws and regulations of [______], 
unless it benefits from privileges applied and obtained from the 
Relevant Authorities. 

14.8  Approvals 

The Company shall at its own cost make all necessary applications 
and carry out all other necessary acts at the requisite time and in 
requisite form to obtain and maintain such Approvals as may be 
necessary for the Company to perform its obligations under this 
Agreement and the Development Plan. 

14.9  Company's Responsibility for its Contractors 

For avoidance of doubt, the Company shall be responsible for the 
acts or omissions of any Rehabilitation Contractor if any and all its 
other sub-contractors, their employees and agents, as if such acts 
and omissions were the acts and omissions of the Company. 

15.  DEVELOPMENT WORKS  

15.1  Developments Works 

15.1.1  The Company's objective would be to exploit public port system, all 
other business activities being forbidden unless these activities are 
associated with public services and have previous authorization from 
the Conceding Authority such as: 

(i) use of areas for installation of data, voice, text, image and 
other type of transmission system, 
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(ii) commercial exploitation of property, 

(iii) technical consulting services, 
(iv) installation and exploitation of intermodal terminals, 
(v)  Exploitation of real estate projects. 

The Company and the Conceding Authority may establish for each 
case the amount payable by the Company to the Conceding Authority 
depending on the nature and profitability of the activity. 

15.1.2  Subject to the terms and conditions hereinafter, the Company may, 
with the prior written approval of the Conceding Authority and 
Regulatory Authority, build, construct or install, a Development Work. 

The Conceding Authority and Regulatory Authority shall not 
unreasonably withhold their approval of any Development Work which 
is proposed by the Company. 

The approval of a Development Work shall be refused if such 
Development Work would in the opinion of the Conceding Authority: 

(a) have a materially adverse effect on the safety of the 
Perimeter or the environment ; 

(b) be contrary to [________] Applicable Regulations ; 

15.1.3  After obtaining the approval by the Conceding Authority and the 
Regulatory Authority, the Company shall be responsible for 
financing, designing, constructing, operating and maintaining any 
Development Work in accordance with Prudent Industry Practice 
and Applicable Regulations. 

15.2  Regime of Developments Works 

(a)  any Development Work made, constructed, built or installed 
by the Company on the Perimeter shall be the property of the 
Company for the Concession Period so that it may amortize its 
cost for tax purposes in the case where the construction of 
such Development Works is in accordance with the 
Development Plan ; upon Expiration or Termination of the 
Concession Period, such Development Works shall be sold by 
the Company to the Conceding Authority which undertakes to 
purchase it at the book value upon such date as determined by 
the Qualified Auditor; 

(b)  any Development Works which may be made, constructed, built 
or installed by the Company on the Perimeter with the necessary 

Comment [ID46]: This seems to rely on 

property prices going down. As the port should be 

dynamic there may be a need for those servicing the 

needs of users or the users themselves having 

premises in the Perimeter .As the port business will 

continue after the end of the Concession some carry 
over arrangements should be in place with provisions 

to avoid high premiums and low rentals being 

charged by the Company.  
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prior approval from the Conceding and Regulatory Authorities, 
but which are not in accordance with the Development Plan, 
shall remain the property of the Conceding Authority, and 
although it may be operated by the Company, such Development 
Works, as property belonging to the Conceding Authority shall, at 
the sole discretion of the Conceding Authority, be either returned 
by the Company in good maintenance conditions and without any 
cost to the Conceding Authority upon expiration or termination of 
the Concession Period, or destroyed upon request of the 
Conceding Authority at the Company's cost so that the Perimeter 
will be placed in the same situation as it was before the 
construction of such Development Works as far as such 
Development Works is concerned. 

15.3  Land, Building, Construction owned by the Conceding 
Authority or Port's Equipment on the Perimeter 

The Conceding Authority shall retain access to any land, building, 
construction or equipment which would be contained within the 
geographical area of the Perimeter but which does not belong to such 
conceded Perimeter. The Conceding Authority shall maintain such 
property in good working in order. 

16.  OPERATION, ORGANIZATION AND SHAREHOLDING OF 
THE COMPANY 

16.1  Attached as Annex 10 is a list of the initial shareholders in the Company 
showing their respective percentage interests. Subject to the following 
provisions, the Company shall not change those percentage interests 
without the prior consent of the Conceding Authority which shall not 
be unreasonably withheld. The Company shall make appropriate 
provisions in its articles of association to ensure that appropriate 
legends appear on all share certificates of the Company to put 
prospective purchasers on notice of the restrictions on the 
transferability of such shares and shall not register or give effect to any 
transfer of shares that are not in compliance with such restrictions. No 
shareholder in the Company holding class B shares shall transfer any 
shares owned by it until Rehabilitation Works are completed: 

(a) a transfer required by the laws of [__________]or by order of a 
court, tribunal or governmental authority with appropriate 
jurisdiction; 

(b) a transfer to which the Conceding Authority has given its 
prior written approval, which approval shall not be 

Comment [ID47]: Probably would have to be 

transferred first particularly if the law relating to real 

estate allowed a strata title. 
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unreasonably withheld and shall be deemed to be given unless it 
is denied in writing within thirty (30) days of the Conceding Authority 
having received a written request therefore. 

(c)  after completion of the Rehabilitation Works, transfer can only 
be made if CFM does not exercise its preemptive right followed 
by the other existing shareholders. 

16.2  Financial Statements and Reporting 

The Company shall carry on its business and affairs with due diligence 
and efficiency and in accordance with sound international financial and 
commercial standards and practices and shall fully account for all aspects of 
its business by preparing financial statements and delivering them to the 
Conceding Authority and the Regulatory Authority as follows: 

(a) at the end of each financial year, the Company shall prepare and 
submit to the Conceding Authority the Company's balance sheet, a 
profit and loss account and a statement of cash flow drawn up in 
accordance with generally accepted international accounting practices 
and applicable [_______] corporate law and certified by qualified 
corporate auditors registered in [________]; 

(b) the Company shall prepare and submit to the Conceding Authority 
and to the Regulatory Authority a quarterly statement of the 
Company's revenues and disbursements, expected trends for the 
next quarter, progress concerning current investment and 
proposed additional investments ; 

(c)  the Company shall prepare for submission to the Conceding 
Authority and Regulatory Authority such other information on the 
financial position of the Company as the Conceding Authority and the 
Regulatory Authority may from time to time reasonably request to 
monitor compliance with the Applicable Regulations and with this 
Agreement. 

At the end of each financial year the Conceding Authority shall be entitled 
to appoint, at its own expense, its own qualified auditor to verify the 
information provided by the Company pursuant to Clause 16.2 and the 
Company shall provide all reasonable assistance to such auditor. 

17.  INSURANCE 

17.1  Scope of Insurance 

From the Entry into Force of this Agreement and until the end of the 
Concession Period, the Company shall at its own cost obtain and 

Comment [ID48]: There are no provisions 
dealing with the non-availability of insurance on the 

commercial market either at all or at reasonable, 

commercial premiums. 
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maintain in force insurance coverage relating to the Project for the 
amounts and on the terms set out in Annex 8. 

17.2 Application of Proceeds 

17.2.1 The Company shall ensure that the Conceding Authority shall be named as 
additional insured under the policies covering third party liability and that 
such insurance shall cover the actions of officers and employees of the 
Conceding Authority. 

17.2.2 The Company shall apply or will procure the application of the proceeds of 
any claims under the property all risks insurance policies in the first 
instance to the repair or restoration of any damage to the Project or any 
other insured property of the Company. 

17.2.3 The Company shall apply or will procure the application of the 
proceeds of any claims under the delay in completion or business 
interruption insurance policies in the first instance to the payment of 
any debt service obligations due and not paid. 

17.2.4 The Company shall apply or will procure the application of the 
proceeds of any claim under the third party liability insurance to the 
person entitled to the indemnity. 

17.3  Best Available Terms 

The Company shall maintain the aforementioned insurance on the 
best terms available in the international insurance market with 
reliable insurers of adequate financial strength and experience. 

17.4  Certificates of Insurance 

Prior to the relevant inception dates thereof, the Company shall 
cause its insurers or agents to provide the Conceding Authority with 
certificates of insurance evidencing the policies and endorsements 
listed above. Failure by the Company to obtain the insurance 
coverage or certificates of insurance required by this Clause 17 shall 
not in any way relieve or limit the Company's obligations and 
liabilities under any provision of this Agreement. If the Company 
shall fail to procure or maintain any insurance required pursuant to 
this Clause 17, then the Conceding Authority shall have the right to 
procure such insurance in accordance with the requirements of this 
Clause 17 and the Company shall reimburse the Conceding 
Authority for the costs of the same forthwith. 

Comment [ID49]: These provisions are quite 
light in detail. One might expect to see the usual 
provisions dealing with a Broker’s letter to give 

warning of non-availability of insurance cover, 

change in conditions etc. In addition provisions 
should cover non-vitiation as regards the Competent 

Authority in the event of incorrect information or 

incorrect procedures being the fault of the Company.  



 

 

42 

 

  
PPP in Infrastructure Resource Center for Contracts, Laws and Regulations (PPPIRC) Reviewed: Robert Phillips, LEGPS 

http://www.worldbank.org/ppp  December 2009  

1 8 .   HANDBACK  

18.1  Handback Date 

On the Handback Date, the Company shall transfer to the Conceding 
Authority all and any of its rights, title and interests in the Perimeter, 
including Development Works. 

18.2  Handback Bond 

18.2.1  No later than [twelve (12)] months before the anticipated Handback 
Date, the Company shall, in order to guarantee the proper and 
timely performance of its obligations under this Clause 18, deliver 
the Handback Bond to the Conceding Authority, issued by a 
financial institution acceptable to the Conceding Authority, 
substantially in the form set out in Annex 6, in an amount of USD 
1,000,000 (one million) and valid until its release in accordance with 
Clause 18.12.2. 

18.2.2  Following receipt of the Handback Bond, unless there is any accrued 
liability under the Maintenance and Performance Bond, the 
Conceding Authority shall undertake with due expedition such 
action as the Company may reasonably request to assist the 
Company in procuring the release of so much of the Maintenance 
and Performance Bond as remains outstanding. 

18.3  Inspection prior to Handback 

Twelve (12) months before the anticipated Handback Date, the 
parties and the Qualified Engineer shall carry out a joint inspection 
of the Perimeter. Within twenty eight (28) days of such inspection 
the Conceding Authority shall issue the Company with a list of works 
which need to be carried out as the case may be, in order to ensure 
that the Perimeter complies with the Handback Requirements on the 
Handback Date. The failure by the Conceding Authority or the 
Qualified Engineer to detect any defect or item shall not relieve the 
Company of its obligation under Clause 18.2. 

18.4  Handback Procedure 

Six (6) months prior to the anticipated Handback Date the parties 
shall meet and agree on detailed procedures for the handback of 
the Perimeter and shall draw up an inventory of the items to be 
included in the scope of handback under Clause 18.5. 
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18.5  Scope of Handback 

On the Handback Date, the Company shall transfer to the Conceding 
Authority or its designee, free and clear of all debts, liens, 
encumbrances, mortgages, security interests, environmental 
contamination and claims of whatever kind or nature other than 
encumbrances of a routine nature that do not materially adversely 
affect the value of the Perimeter or interfere with its operation, all 
of the Company's rights, title and interest to the Handback Assets 
as defined herein including but not limited to all rebuilt and repaired, 
and all of its right to use, possess and have access to the Perimeter 
and the Rights of Way. The Company shall also deliver to the 
Conceding Authority on the Handback Date all operation and 
maintenance manuals, design drawings and other information as may 
reasonably be necessary, or as may be requested by the Conceding 
Authority to enable it or its designee to continue operation of the 
Perimeter. 

18.6  Transfer of Insurance and Contractor Warranties 

The Company shall assign to the Conceding Authority or its designee 
on the Handback Date all unexpired guarantees and warranties from 
its sub-contractors and suppliers and all insurance policies. 

18.7  Technology Transfer 

On the Handback Date, the Company shall transfer and assign or 
cause to be transferred and assigned to the Conceding Authority or 
its designee all technology and know-how relevant to the operation 
and maintenance of the Perimeter as may be necessary to enable 
the Conceding Authority or its designee to continue to operation of 
the Perimeter. 

18.8  Training Conceding Authority Personnel 

The Company shall arrange for adequate training to be provided for 
personnel designated by the Conceding Authority or the Regulatory 
Authority or its designee as necessary to ensure the independent 
operation of the Perimeter by the Conceding Authority or their 
designee in accordance with the training program to be agreed upon 
[see training program as proposed by bidders in Annex 9]. As part of 
the handback procedure, the Company, the Conceding Authority 
and/or the Regulatory Authority shall conduct a joint test program to 
confirm that the designated personnel have been properly trained in 
accordance with this Agreement. 

Comment [ID50]: Modern port operations 
require sophisticated management techniques which 

are usually computer based and proprietary. This 
aspect should be clearly dealt with by way of a 

licence to use for say a year and support to negotiate 

a continuing licence on terms no less favourable than 

offered to other users. 
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18.9  Cancellation of Contracts, Assignment 

Subject to Articles 18.6 and 18.7 if required by the Conceding 
Authority, any operation and maintenance contract, equipment 
contracts, supply contracts and all other contracts entered into by 
the Company and subsisting at the time of the transfer shall be 
canceled by the Company and the Conceding Authority shall not be 
liable for any cancellation costs arising thereby and shall be 
indemnified and held harmless by the Company in respect of the 
same. Otherwise the Company shall endeavor to assign such 
contracts to the Conceding Authority or its nominee. 

18.10  Removal of Objects Owned by the Company 

The Company shall, at its own cost, remove all objects owned by 
the Company which are not included within the scope of the 
handback from the Perimeter within thirty (30) days after the 
Handback Date. 

18.11  Effect of Handback 

From the Handback Date the rights and obligations of the Company 
under this Agreement shall terminate, except for the Company's 
rights and obligations under Clause 18.12 and any other 
obligations which expressly survive termination pursuant to this 
Agreement. 

18.12  Remedy of Defects after the Handback Date 

18.12.1  If on the Handback Date, the Company has not completed the works 
which need to be carried out pursuant to Clause 18.3 or does not 
comply in all respects with the Handback Requirements then, on 
receipt of notice from the Conceding Authority specifying the defect 
and requiring the Company to remedy the same within a 
reasonable time, the Company shall remedy the defect 
accordingly at its own cost. If the Company fails or refuses to 
correct the defect within a reasonable time then the Conceding 
Authority shall be entitled to remedy the defect itself or engage a 
third party to do so. In such case the Company shall reimburse the 
Conceding Authority for the reasonable costs incurred within thirty 
(30) days of a request for payment from the Conceding Authority 
failing which the Conceding Authority shall be entitled to draw on 
the Handback Bond. 
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1 8.12.2  Following the later of (a) the Handback Date and (b) the satisfaction 
of the Company's obligations under Clause 18.3, unless there is 
any accrued liability under the Handback Bond, the Conceding 
Authority shall undertake with due expedition such action as the 
Company may reasonably request to assist the Company in 
procuring the release of so much of the Handback Bond as remains 
outstanding. 

1 9 .   CONFIDENTIALITY   

19.1  Confidentiality Obligation 

Each of the parties, their employees, contractors, consultants and 
agents, shall hold in confidence all documents and other information 
(including this Agreement) whether technical or commercial supplied to 
it by or on behalf of the other party relating to the financing, design, 
construction, insurance, operation, maintenance and management of 
the Perimeter in the course of this Agreement, and shall not publish 
or otherwise disclose or use the same for its own purposes otherwise 
than as may be required by the Applicable Regulations in [________] 
or to perform its obligations under this Agreement. This Clause 19 
shall not apply to information: 

(a) already in the public domain otherwise than by breach of this 

Agreement ; 

(b) already in the possession of the receiving party before it was 
received from the other party in the course of this Agreement 
and which was not obtained under any obligation of 
confidentiality ; or 

(c) obtained from a third party who is free to divulge the same and 
which was not obtained under any obligation of confidentiality. 

19.2  Survival of Obligations 

The parties’ obligations under this Clause 19 shall survive until 
three years after termination of this Agreement. 
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20.  FORCE MAJEURE AND UNFORESEEN CHANGE OF 
CIRCUMSTANCES  

20.1  Force Majeure 

20.1.1  Definition of Force Majeure 

a. For the purpose of this Agreement, "Force Majeure" means an 
event which is beyond the reasonable control of a Party, and 
which makes a Party's performance of its obligations hereunder 
impossible or so impracticable as reasonably to be considered 
impossible in the circumstances, and includes, but is not 
limited to, war, riots, civil disorder, earthquake, fire, explosion, 
storm, flood or other adverse weather conditions, strikes, 
lockouts or other industrial action (except where such strikes, 
lockouts or other industrial action are within the power of the 
Party invoking Force Majeure to prevent), confiscation by 
government agencies; 

b. Force Majeure shall not include (i) any event which is caused 
by the negligence or intentional action of a Party or such Party's 
Sub consultants or agents or employees, nor (ii) any event which 
a diligent Party could reasonably have been expected to both (A) 
take into account at the time of the conclusion of this Agreement 
and (B) avoid or overcome in the carrying out of its obligations 
hereunder 

c. Force Majeure shall not include insufficiency of funds or failure to 
make any payment required hereunder. 

20.1.2  No Breach of Contract 

The failure of a Party to fulfill any of its obligations hereunder shall not be 
considered to be a breach of, or default under, this Agreement insofar as 
such inability arises from an event of Force Majeure, provided that the 
Party affected by such an event has taken all reasonable precautions, due 
care and reasonable alternative measures, all with the objective of carrying 
out the terms and conditions of this Agreement. 

20.1.3  Measures to be taken 

a. A Party affected by an event of Force Majeure shall take all 
reasonable measures to remove such Party's inability to fulfill 
its obligations hereunder with a minimum of delay ; 

 



 

 

47 

 

  
PPP in Infrastructure Resource Center for Contracts, Laws and Regulations (PPPIRC) Reviewed: Robert Phillips, LEGPS 

http://www.worldbank.org/ppp  December 2009  

b. A Party affected by an event of Force Majeure shall notify the 
other Party of such event as soon as possible, and in event not 
later than fourteen (14) days following the occurrence of such 
event, providing evidence of the nature and cause of such event, 
and shall similarly give notice of the restoration of normal 
conditions as soon as possible ; 

c. The Parties shall take all reasonable measures to minimize the 
consequences of any event of Force Majeure. 

20.1.4  Extension of Time 

Any period within which a Party shall, pursuant to this Agreement, 
complete any action or task, shall be extended for a period equal to the time 
during which such Party was unable to perform such action as a result of 
Force Majeure. 

20.1.5 Consultation 

No later than thirty (30) days after a Party, as the result of an event of 
Force Majeure, has become unable to perform a material portion of its 
obligations, the Parties shall consult with each other with a view to agreeing 
on appropriate measures to be taken in the circumstances. 

20.1.6  Termination 

Upon the occurrence of such Force Majeure the parties shall enter into 
discussions to reach a mutually satisfactory agreement. If the 
parties fail to reach a mutually satisfactory solution within ninety 
(90) days of the commencement of such discussions, either party 
may issue a Notice of Intention to Terminate. 

20.2  Unforeseeable Change of Circumstances 

20.2.1  The rights and obligations of the parties set out in this Agreement 
represent the parties' positions relative to each other on the basis of 
the circumstances existing at the date hereof and on the basis of the 
common view the parties have of the way those circumstances shall 
develop until the end of the Concession Period. The parties agree and 
acknowledge that neither seeks to benefit unduly from any 
unforeseen development of circumstances that actually occurs. 
Accordingly, if, after the date of this Agreement, a change of 
circumstances occurs which is beyond the control of either party, 
which does not constitute Force Majeure, which could not have been 
foreseen by either party at the date hereof and which shall over the 
term of the Concession Period materially upsets the economic balance 
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of this Agreement such as it exists at the date hereof (an 
"Unforeseeable Change of Circumstances"), the parties shall, upon 
notice given by either of them, enter into discussions to agree on the 
measures necessary to restore that economic balance. 

20.2.2  If the parties have failed to reach a mutually solution within ninety (90) 
days of the commencement of such discussions, either party may 
issue a Notice of Intention to Terminate. 

21.  TERMINATION - SUSPENSION 

21.1  Apart from events arising from Force Majeure or 
Unforeseeable Change of Circumstances, the Agreement may only 
be terminated in the following cases: 

21.1.1  Termination by the Conceding Authority for Company Event of Default 

Each of the following, if not cured within the time period permitted, be 
a Company Event of Default which shall entitle the Conceding 
Authority to issue a Notice of Intention to Terminate immediately: 

a. the commencement of any action for the dissolution or 
liquidation of the Company except for the purposes of 
amalgamation or reconstruction on terms approved in advance by 
the Conceding Authority in writing ; 

b. the occurrence of a material breach by the Company of its 
obligations under this Agreement which has continued unsolved 
for thirty (30) days or more after notice thereof has been given to it 
by the Conceding Authority ; 

c. repeated failure of the Company to make timely payment of the 
Concession Fees or any part thereof either on the due date or 
within thirty (30) days of receipt of a written notice from the 
Conceding Authority issued after the due date and demanding 
payment ; 

d. the Company failing to bring about [Final] Rehabilitation 
Completion within [three hundred and sixty-five (365)] days of 
Target [Final] Rehabilitation Completion ; 

e. the Company abandoning the Perimeter for a period of seven 
(7) days without the prior written consent of the Conceding 
Authority ; 

 

Comment [ID51]: Unsolved is rather broad. It 

may be better to have more traditional provisions 

which allows for notification of default and a 

programme for rectification. A failure to produce a 

programme or to carry out rectification in 

accordance with the programme would give rise to 
termination. 
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f. any representation or warranty made by the Company in this 
Agreement proving to have been materially incorrect when 
made such that the Company's ability to perform its obligations 
under this Agreement is materially adversely affected ; or 

g. if the Company becomes insolvent or bankrupt, or goes into 
liquidation or receivership whether compulsory or voluntary. 

21.1.2  Termination by the Company for Conceding Authority Event of Default 

Each of the following, if not cured within the time period permitted, be 
a Conceding Authority Event of Default which shall entitle the 
Company to issue a Notice of Intention to Terminate immediately: 

a. a material breach by the Conceding Authority of any of its 
obligations under this Agreement which has continued unsolved 
for thirty (30) days or more after notice thereof has been given to 
it by the Company specifying the breach and requiring the 
Conceding Authority to remedy the same ; or 

b. Any representation or warranty made by the Conceding 
Authority in this Agreement proving to have been materially 
incorrect when made such that the Conceding Authority's ability 
to perform its obligations under this Agreement is materially 
adversely affected. 

21.2  Other Causes of Termination  

This Agreement may also be terminated in the following cases:  

21.2.1  Expiry of Term 

This Agreement shall expire when the Concession Period expires. 

21.2.2  Recuperation by the Conceding Party 

A decision to terminate this Agreement for recuperation of the 
Perimeter by the Conceding Authority in public interest may be taken 
at any time after a period of five (5) years as from its Commencement 
Date. 

21.2.3  Renunciation 

Renunciation of this Agreement may be done by the Company only after 
a period of 5 years after the Commencement Date. In such case the 
Company shall inform the Conceding Authority in writing at least 6 
months in advance. 
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21.3  Notice of Intention to Terminate 

Any notice of intention to terminate shall specify the reasons: Force 
Majeure, Unforeseeable Change of Circumstances, Company Event 
of Default, or Conceding Authority Event of Default, or other causes, as 
applicable. Following the issuing of the Notice of Intention to terminate 
the parties shall enter into discussions to agree on mutually 
satisfactory terms on which to continue this Agreement. 

21.4  Notice of Termination 

If, within [ninety (90)] days of the date of any Notice of Intention to 
Terminate, the parties have not reached a mutually satisfactory 
solution, either party may issue a notice to that effect to the other party 
(a "Notice of Termination"), whereupon this Agreement shall terminate 
immediately. 

21.5  Suspension  

21.6.1 In case of gross misconduct, substantial or repeated breach of its 
obligations by the Company in the opinion of the Regulatory Authority, the 
present Agreement shall be suspended for a period as determined by the 
Regulatory Authority, provided that such period shall not last for more 
than six (6) months, period beyond which the Conceding Authority may 
decide to terminate this Agreement. 

21.6.2  Consequence of Suspension 

The Company shall remain liable for any damage to the Perimeter which 
would occurs during period of Suspension and shall keep and 
maintain the conceded assets and rights in good working and 
exploitation conditions and particularly, all insurance policies will be 
maintained. 

It is expressly provided that: 

(a) any such suspension(s) period(s) shall not allow any corresponding 
additional period to the Concession Period 

(b) in case of such suspension, the Regulatory Authority shall determine 
terms and conditions which the Company shall have to respect. 
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22.  CONSEQUENCES OF TERMINATION  

22.1  End of Rights and Obligations 

Upon termination of this Agreement, the parties shall have no further 
rights or obligations hereunder except for rights and obligations which 
arose prior to such termination and those which expressly survive 
termination pursuant to this Agreement. 

The obligations under this Clause 22 shall survive the termination of this 
Agreement.  

22.2  Transfer of Rights and Assets  

Forthwith on termination of this Agreement pursuant to the provisions of 

Clause 21: 

a. the Company shall not remove from the Perimeter any part of its 
infrastructure or any item which is the property of the Conceding 
Authority. 

b. the Company shall relinquish any right to use, possess or have 
access to the Perimeter ; 

c. if such termination occurs prior to [Final] Rehabilitation 
Completion, the Company shall transfer to the Conceding 
Authority free of charge such part of the Rehabilitation Works as 
has been carried out, and if the Conceding Authority so elects 
the Rehabilitation Contracts shall be novated to the Conceding 
Authority and all Materials on the Perimeter shall remain 
available to the Conceding Authority for the purposes of 
completing the Rehabilitation Works ; 

d. if the Conceding Authority so elects, the Conceding Authority may 
purchase from the Company at their value in its books and free of 
any security interest all assets, materials, plant, machinery, 
equipment, vehicles, spare parts and other movable property owned 
by the Company in connection with the Rehabilitation Works, the 
Development Works or the operation of the Port ; 

e. if the Conceding Authority so elects the Operation and 
Maintenance Contract, and any other sub-contract necessary for 
the operation and maintenance of the Port, shall be novated to the 
Conceding Authority; 
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f. The Company shall deliver to the Conceding Authority all as-
built drawings, maintenance manuals, and quality assurance 
programs relating to the Port. 

22.3  Compensation Amounts  

22.3.1 Force majeure and unavoidable change of circumstances The 

Conceding Authority shall: 

(a) Pay to the Company a compensation amount equivalent to the 
investments in infrastructure and superstructure as well as 
Development Works as authorized by the Conceding Authority 
after deducting depreciation proportional to the period until the 
contract is terminated. The valuation of infrastructure and 
superstructure works shall be at the book value recorded by the 
Company. Movable property would be dealt as in 22.2 (c). 

(b) The following amounts shall be deducted : 

(i) the difference, in the case of shortfall, that may exist between 
the execution of the guarantee in force and the costs 
necessary for the repair of the infrastructure and 
superstructure to the minimum standards specified an annex 
7; 

(ii) All other outstanding payments. 

22.3.2  Company event of default 

The Conceding Authority shall: 

(a) Pay to the Company a compensation amount equivalent to the 
investments in infrastructure and superstructure as well as 
Development Works as authorized by the Conceding Authority 
after deducting depreciation proportional to the period until the 
contract is terminated. The valuation of infrastructure and 
superstructure works shall be at the book value recorded by the 
Company. Movable property would be dealt as in 22.2 (c). 

(b) The following amounts shall be deducted : 

(i) the difference, in the case of shortfall, that may exist between 
the execution of the guarantee in force and the costs 
necessary for the repair of the infrastructure and 
superstructure to the minimum standards specified an annex 
7; 

Comment [ID52]: Without details of the 
financial projections forming part of the feasibility 

study by the Conceding Authority it is difficult to 

indicate whether the approach is reasonable. There is 

a risk that the simplistic approach may not meet the 
requirements of lenders to the Company. The 

entitlement to compensation for renunciation could 

mean that if the Company thought it would have the 

Concession terminated it could “jump before it was 

pushed” and avoid the termination penalty and in 

addition could adversely affect the Government’s 
budget if it had to find compensation where it had no 

control over the situation.  

Comment [ID53]: This is a bit fierce particularly 

if there has been an uninsurable event. 
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(ii) the difference, in the case of shortfall, that may exist 
between the execution of the guarantee in force and the 
expense incurred by the Conceding Authority to replace the 
Company plus the loss of income until this can be arranged for 
a maximum period of 6 months. The loss of income would 
be on the basis of what could reasonably be expected on 
the basis of the audited accounts for the last five years of the 
concession period. 

(iii) an amount equivalent to five percent (5 %) of the 
average value of the Company Annual Turnover over the 
last 3 years as a penalty ; 

(iii) all other outstanding payments 

22.3.3  Conceding Authority event of default 

The conditions established in the case of 22.2.3 .1 shall apply 
together with a compensation for the loss of income for a maximum 
period of 6 months/years. The loss of income would be on the basis 
of what could reasonably be expected on the basis of the audited 
accounts for the last five years of the concession period. 

22.3.4  Renunciation 

The conditions established in the case of Company Event of Default 
(22.3.2) shall apply except for the penalty of five percent (5 %) 

22.3.5  Recuperation 

The conditions established in the case of 22.2.3.1 shall apply 
together with a compensation for the loss of income for a maximum 
period of 6 months/years. The loss of income would be on the basis 
of what could reasonably be expected on the basis of the audited 
accounts for the last five years of the concession period. 

22.3.6 Expiry of term 

The conditions established in the case of 22.2.3.1 shall apply. 

22.4 Use of Certain Insurance Proceeds  

Whenever this Agreement is terminated and in case the Company was 
obligated to pay compensation to the Conceding Authority pursuant 
to Clause 22.3 and insurance proceeds are available in connection 
with the insurance policies to which the Company is entitled or should 
be entitled pursuant to this Agreement, such proceeds shall, if not 

Comment [ID54]: What happens if less than 5 

years and presumably the reference is to the previous 
five years.  
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applied in accordance with Clause 17.2, be applied in the following 
order of priority: 

a. to the payment of all indebtedness secured by the Company ; 
b. then to reduce the compensation amount, if any, payable by 

the Conceding Authority to the Company ; and 
c. Then to the Company. 

23. LIABILITY AND INDEMNIFICATION  

23.1  Cross Indemnity 

Each party shall indemnify, defend and hold harmless the other party 
from and against, all liabilities, damages, losses. expenses and 
claims of any nature whatsoever for personal injury and for damage 
to or loss of any property arising out of or in any way connected with 
the indemnifying party's performance of this Agreement except to the 
extent that such personal injury, damage or loss is attributable to a 
negligent or intentional act or omission of the party seeking to be 
indemnified. 

23.2  Environmental Damage 

The Company shall be liable for, and shall defend, indemnify and hold 
the Conceding Authority harmless from and against, all liabilities, 
damages, losses, expenses and claims caused by environmental 
contamination from the construction, operation and maintenance of 
the Project, except when such losses, expenses or claims are solely 
attributable to the negligent or intentional act or omission of the 
Conceding Authority or to the very existence of the Port itself. 

23.3  Joint Responsibility 

In the event that any loss or damage referred to in Clause 23.1 or 
23.2 is caused only in part by the negligent or intentional act or 
omission of the Conceding Authority and in part by the act or 
omission of the Company, each party shall be liable to the other only 
in proportion to its relative degree of fault. 

23.4  Liability for Information Provided by the Conceding Authority 

The Conceding Authority makes no warranty in respect of and shall 
not be held liable for the accuracy of any information, drawings, 
designs or other documents of whatever nature relating to the Project 
provided by the Conceding Authority. 

Comment [ID55]: The Agreement is light on 
how claims from third parties should be 
handled/settled. 
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23.5  Survival 

The obligations under Clauses 23.1, 23.2, and 23.3 above shall 
survive termination of this Agreement. 

24.  ASSIGNMENT OF THIS AGREEMENT  

24.1  Assignment by the Conceding Authority 

The Conceding Authority shall be free to assign or transfer all or any 
part of its rights or obligations under the Agreement, it being 
understood that the Conceding Authority is free to carry out its 
obligations under this Agreement through the Regulatory Authority. 

24.2  Assignment by the Company 

The Company shall not without the prior written consent of the Conceding 
Authority, transfer all or any of its obligations under this Agreement. The 
Company shall not create or allow to be created any security interest, 
lien, mortgage or encumbrance in respect of its rights and interests 
under this Agreement without the prior written consent of the 
Conceding Authority. 

25.  DISPUTE RESOLUTION  

25.1  Amicable Settlement 

If any dispute arises in connection with this Agreement, either party may 
give notice to the other party of the same, whereupon the parties shall 
meet promptly and in good faith attempt to reach an amicable 
settlement. 

25.2  Mediation Committee 

25.2.1  In the event that the parties do not resolve a dispute, controversy or 
claim in accordance with Clause 25.1 within [fifteen (15)] days of notice 
of the dispute being given, then either party may refer the dispute to a 
Mediation Committee. 

25.2.2  The Mediation Committee shall be composed of 7 (seven) members: 

- 3 (three) appointed by the Company  

- 2 (two) by the Conceding Authority  

- 2 (two) by the Perimeter users 

 

Comment [ID56]: The private sector are likely 
to require that the Government continues to be 

bound following any assignment. 
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25.2.3  The party who initially issued the notice of intention to refer the 
matter to the Mediation Committee shall within ten (10) days of such 
notice submit to the Mediation Committee and to the other party the 
following written documents: 

a. a description of the dispute ; 

b. a statement of that party's position; 

c. Copies of relevant documentary evidence in support. 

25.2.4  Within ten (10) days of receipt of the above documents, the other party 

shall submit: 

a. a description of the dispute ; 

b. a statement of that party's position ; 

c. Copies of relevant documentary evidence in support. 

25.2.5  The Mediation Committee may call for such further documentary 
evidence and/or interview such persons as they deem necessary in 
order to reach their decision. 

25.2.6  The Mediation Committee shall reach a majority decision and give 
notice to the parties of their decision within twenty (20) days of receipt 
of the documents provided under Clause 25.2.4. The decision of the 
Mediation Committee shall be binding unless one party issues a 
notice of intention to refer the matter to arbitration in accordance with 
Clause 25.3. 

25.2.7  The costs of the engaging the members of the Mediation Committee 
shall be borne equally by the Parties and each Party shall bear its 
own costs of preparing the materials for and making presentations to 
the Mediation Committee. 

25.3  Arbitration 

All disputes arising in connection with this Agreement, which are not 
settled in accordance with Clauses 25.1 or 25.2, shall be, according to 
the provisions of the [ here insert law]. In case of international 
arbitration the language of the arbitration proceedings shall be [here 
insert language] and the place of the arbitration shall be Geneva, 
Switzerland [or other neutral location]. 
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25.4  Waiver of Sovereign Immunity 

To the extent that the Conceding Authority may in any jurisdiction 
claim for it or its assets or revenues immunity from suit, execution, 
attachment or other legal process, the Conceding Authority hereby 
agrees not to claim and hereby irrevocably waives such immunity to 
the full extent permitted by the laws of such jurisdiction. 

25.5  Survival 

The dispute resolution provisions contained in this Clause 25 shall 
survive termination of this Agreement. 

26.  MISCELLANEOUS PROVISIONS 

26.1  Representations and Warranties  

Each party hereby represents and warrants that: 

(a) It is duly existing pursuant to the laws and regulations of 

[________]; 

(b) It carries on its business in accordance with the applicable laws 
and regulations of [_____]and, to that party's knowledge, there 
are no proceedings pending or threatened for the bankruptcy, 
dissolution of that party such as would materially adversely 
affect that party's performance of its obligations under this 
Agreement ; 

(c) It is fully entitled to enter into this Agreement and authorized to and 
capable of performing its obligations hereunder; 

(d)  It is fully entitled and capable of entering into the dispute 
resolution procedures under Clause 25 and the decisions, awards 
and pursuant remedies contemplated hereunder shall be valid and 
enforceable against that party. 

26.2  Primacy of the Concession Agreement 

This Agreement shall govern all aspects of, and all contractual 
relationships relating to, the Project as between the parties. The 
Company shall ensure that the provisions of all agreements relating 
to the Project are consistent with the terms hereof. In the event of 
conflict between this Agreement and any agreement on a matter 
affecting the parties, including all questions of interpretation, this 
Agreement shall prevail. 
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26.3  Variations in Writing 

All additions, amendments and variations to this Agreement shall be 
binding only if in writing and signed by duly authorized representatives 
of each of the parties. 

26.4  Entire Agreement 

This Agreement, including the Annexes attached hereto, represents 
the entire agreement between the parties in relation to the subject 
matter thereof and supersedes any or all previous agreements or 
arrangements, whether oral or written, between the parties in respect 
of the Project, the Port and the Concession Rights or the other 
contents of this Agreement. 

26.5  Separability 

If any part or parts of this Agreement are agreed by the parties or 
declared by any competent tribunal to be invalid, the other parts shall 
remain valid and enforceable. 

26.6  Non-Waiver 

None of the provisions of this Agreement shall be deemed waived 
by either party except when such waiver is given in writing. The 
failure by either party to insist upon strict performance of any of the 
provisions of this Agreement or to take advantage of any of its rights 
under this Agreement shall not be construed as a waiver of any such 
provisions or the relinquishment of any such rights for the future. 

26.7  Interest 

Any party in default of payment of any amount due hereunder shall 
pay interest thereon at [a rate calculated as 2 % above the [Base 
Rate]]. Such interest shall be computed on a daily basis (on the 
basis of a 365 day year) from and including the day after the due date 
payment until but excluding the date when the relevant amount 
together with accrued interest is fully paid by the defaulting party. 

26.8  Notices 

Unless otherwise stated, notices to be given under this Agreement shall 
be in [English], in writing and shall be given by hand delivery, 
recognized international courier, mail, telex or facsimile transmission 
and delivered or transmitted to the parties at their respective addresses 
set forth below : 
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The Conceding Authority: 
[Name] 
[Address] 
Attention:  
Telex:  
Fax  
 
The Minister of [_____] an behalf of the State: 
[Name] 
[Address] 
Attention:  
Telex:  
Fax: 
 
The Company:  
[Name] 
[Address] 
Attention:  
Telex:  
Fax: 

or such other address, attention, telex number, or facsimile number as may be notified 
by that party to the other party from time to time, and shall be deemed to have been 
made or delivered (i) in the case of any communications made by letter, when 
delivered by hand, by recognized international courier or by mail (registered, return 
receipt requested) at that address and (ii) in the case of any communications made by 
telex or facsimile, when transmitted properly addresses to such telex number or 
facsimile number. 

26.9 Applicable Law  

This Agreement shall be governed by the laws of [____________].  
 
 
 
26.10 Language  
 
This Agreement is made in the [______] and English language. In the event of 
differences between the two, the [________] language version shall prevail. 
 
IN WITNESS WHEREOF, this Agreement has been executed by duly 
authorized representative of the parties hereto on the day, month and year 
first above written. 
 
[SEAL] PORT 
Attest: 
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By:  
Name: 
Title: 
 
[SEAL] THE GOVERNMENT OF [__________] 
Attest: 
By:   
Name:  
Title: 
 
[SEAL] [NAME OF COMPANY] 
Attest:  
By :  
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 ANNEX TO CONCESSION AGREEMENT (PORT) 
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ANNEX 1 

THE PERIMETER 

Drawing of the different Perimeters of the Port and Rail Concessions: see map 

attached. 
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ANNEX 2 

PORT EQUIPMENT 

(The detailed list of equipment is in the Data Room) 

[Models of Sale and Lease Agreement attached. To be used and filled in by 
the Bidders, related to Port equipment.] 
 
 

MODEL OF CONTRACT FOR SALE OF EQUIPMENT 
 
BETWEEN THE UNDERSIGNED: 
Port, hereinafter called the « seller », on the one hand, 
AND: 
[the concession holder], hereinafter called the « buyer », on the other hand, 
 
WHEREAS: 
The seller and the buyer are also bound by a Concession Agreement signed 
on the  (hereinafter called « the Concession Agreement ») concerning 
the Port of[______], and this lease contract is in accordance with article X of 
the Concession Agreement stipulating a special contract for the equipment. 
 
IT HAS BEEN AGREED AS FOLLOWS: 
 
ARTICLE 1 - OBJECT OF THE CONTRACT 
 
The seller sell to the buyer who accepts the equipment described under article 
3 below, under the conditions stipulated hereafter. This contract comes into 
force the same day as the Concession Agreement. 
 
ARTICLE 2 - DESCRIPTION OF ACQUIRED EQUIPMENT  
See appendix. 
 
ARTICLE 3 - DELIVERY OF EQUIPMENT 
 
The equipment is delivered to the place of the buyer at the time the contract 
comes into force and this date is considered the date at which the 
equipment has been taken over with respect to liability and insurance policy. 
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ARTICLE 4 - STATEMENTS 
 
A statement of the condition of the equipment is cross-produced and signed by 
the parties or their authorized representative at the moment the equipment is 
taken over by the buyer as specified under article 5 above. This statement 
shall be as clear and precise as possible and be conform to the buyer 
selection. 
This procedure will also apply when returning the equipment at the end of the 
lease. 
 
ARTICLE 5 - TERMS OF PAYMENT 
See in appendix breakdown of prices. 
 
ARTICLE 6 - APPLICABLE LAW 
 

CONTRACT FOR LEASING OF EQUIPMENT 
 
BETWEEN THE UNDERSIGNED: 
Port, hereinafter called the « lessor », on the one hand, 
AND: 
(The concession holder), hereinafter called the « lessee », on the other hand, 
 
WHEREAS: 
The lessor and the lessee are also bound by a concession agreement signed 
on the (hereinafter called « the concession agreement ») concerning the Port 
of [________], and this lease contract is in accordance with article X of the 
Concession Agreement stipulating a special contract for the equipment. 
 
IT HAS BEEN AGREED AS FOLLOWS: 
 
ARTICLE 1 - OBJECT OF THE CONTRACT 
 
The lessor leases to the lessee who accepts the equipment described under 
article 3 below, under the conditions stipulated hereafter. 
 
ARTICLE 2 - DURATION AND ENFORCEMENT OF THE CONTRACT 
 
The lease duration for each equipment unit is indicated in appendix. The 
contract can be renewed by express agreement of the parties. It comes into 
force the same day as the Concession Agreement. 
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ARTICLE 3 - DESCRIPTION OF LEASED EOUIPMENT 
 
The safety rules applicable to this equipment have to complied with by the 
lessee are those ruling for concession agreements and especially those 
stipulated under article 6 of the relevant Concession Agreement. 
 
ARTICLE 4 - UTILIZATION OF LEASED EQUIPMENT 
 
The equipment is exclusively intended for the operation of the Port of 
[_______] Concession. 
The lessee will see to it that the equipment is used only by skilled and careful 
staff who has been specialized in its use and authorized according to the 
regulations in force. The lessee is liable for the errors committed by his staff in 
the utilization of said equipment and the lessor is relieved of responsibility in this 
case. 
 
ARTICLE 5 - DELIVERY OF EQUIPMENT 
 
The equipment is delivered to the place of the lessee at the time the contract 
comes into force and this date is considered the date at which the 
equipment has been taken over with respect to liability and insurance policy. 
 
ARTICLE 6 - STATEMENTS 
 
A statement of the condition of the equipment is cross-produced and signed by 
the parties or their authorized representative at the moment the equipment is 
taken over by the lessee as specified under article 5 above. This statement 
shall be as clear and precise as possible and be conform to the lessee 
selection. 

This procedure will also apply when returning the equipment at the end of the 
lease. 

ARTICLE 7 - GUARANTEE OF THE OWNER's RIGHTS 

For the whole duration of the contract, the equipment remains the owner's 
property. The lessee shall not transfer, pledge or lodge the equipment as 
security to third parties, or dispose of it in any other way. However, the 
lessee can sub-lease the equipment. 
Should a third party claim to have rights over this stock, for instance through 
seizure under legal process, the lessee would ask for an injunction against 
it and would immediately inform the lessor so that the latter might protect his 
rights. 
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ARTICLE 8 - EQUIPMENT MAINTENANCE 
 
The lessee shall keep the equipment leased in good condition and repair it 
as necessary; he shall use it under normal conditions and as per the 
instructions given in the technical documentation. The expenses resulting from 
utilization not conform to these instructions or from faulty maintenance shall be 
borne by the lessee. 
 
The initial maintenance rules are those in force at the Port of [_____]. 
However, the lessee is free to develop a different maintenance policy 
provided the usual requirements regarding this type of stock, especially those 
relating to safety, are complied with. 
 
ARTICLE 9 - LIABILITY AND INSURANCE 
 
From the date of taking over as indicated under article 6 until the stock is 
returned to the lessor at the end of the lease, the lessee is liable for damages 
caused by the stock to persons or property. 

He also assumes the risks of loss and of total/partial deterioration of the 
equipment. 

In order to cover this dual liability, the lessee agrees to take out a third party 
insurance and an insurance covering damage to equipment with an 
insurance company, and to justify the existence of the insurance policy and 
payment of insurance premiums to the lessor at any moment. 

ARTICLE 10 - PRICE AND MISCELLANEOUS  

The lease price (or fee) is shown in the table in appendix. 

The survey and possible stamp and registration expenses shall be borne by 
the lessee. 

ARTICLE 11 - TERMS OF PAYMENT 

The fee is payable every month, on the first day of the period considered. The 
fee may not be paid by the lessee in case of compensation as stipulated 
under article 14 below. 

ARTICLE 12 - RETURN OF EOUIPMENT 

When the equipment is returned at the end of the leasing period, account shall 
be taken of normal wear provided the lessee has carried out standard 
maintenance operations in conformity to the rules and practices of the trade 
during its utilization period. A statement will be produced as indicated under 
article 6 above. 
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ARTICLE 13 - SANCTIONS FOR NON-FULFILMENT 

This contract will be terminated if one of the parties fails to fulfill any of its 
obligations, especially as regards maintenance of the equipment and 
payment of the fee in advance, by mere notification of the other, 60 days after 
a recorded delivery letter has been sent to the failing party without needing to 
appeal to the court. 

However, when the non-fulfillment results from a disagreement on the scope 
of the contribution of any of the parties, as stipulated under articles 8 and 12, 
these parties shall first refer to the procedure of arbitration in accordance with 
article 15 below. 

Termination of the contract entails immediate return of the equipment by the 
lessee. 

ARTICLE 14 - CONNECTION BETWEEN THE CONCESSION AGREEMENT 
AND THIS CONTRACT  

Unless otherwise indicated, this contract and the Concession Agreement are 
independent. However, as stipulated under article of the Concession 
Agreement, in the case of a defaulting concession holder, the leasing contract 
can be cancelled at Port's request. 

Conversely, in case of a fault attributable to Port, the leasing contract can be 
cancelled at the concession holder's request. 

Also, in case of delay in the payment by Port of its contribution to non-
commercial obligations, the lessee can compensate the fee due under this 
contract with the amounts due by Port under non-commercial obligations, 
should said delay exceed 60 days after formal notice. 

ARTICLE 15 - ARBITRATION 

In case of disagreement on the scope or fulfillment of their obligations arising 
from this contract, the parties undertake to refer to an expert appointed by 
mutual agreement. 

In case of dispute, each of the parties will appoint an expert and the two 
experts thus appointed will nominate a third expert or, failing this, the third 
expert will be nominated according to the rules of appointment and conciliation 
of the International Chamber of Commerce of Paris. 

The expert, or the group of three experts, is authorized by the parties to 
decide as a compounder, and said decisions shall not be questioned. 
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ANNEX 3 

 
NOTICE OF APPROVAL 

 

[Copy of the Notice of Approval to be issued by Port before the date of Entry 
into Force.] To be issued by Port in due course. (it is quoted in Clause 1.1) 
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ANNEX 4 

REHABILITATION WORKS 

part I - List of Rehabilitation Works 

part II - Rehabilitation Schedule 

[to be proposed by the Bidders] 
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 ANNEX 5  

DESIGN CRITERIA AND DESIGN REVIEW PROCEDURE 
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ANNEX 6 
 

FORM OF BONDS 
 

(It is quoted in Clause 18.1.1 Rehabilitation Bond, Maintenance and 
Performance Bond and 2.6.2 Handback Bond) 
 
[See model attached] 
Required amounts: USD [AMOUNT] for Rehabilitation Bond, USD [AMOUNT] 
for Maintenance and Performance Bond, USD [AMOUNT] for Handback Bond. 

FORM OF REHABILITATION BOND 

For the benefit of:[Beneficiary's name and address] 

We, [Bank's name and address], are aware that the Government of 
[______] through [____] (hereinafter referred to as the « Conceding Authority 
») has executed a concession agreement (the « Concession Agreement ») 
with [insert Company's name] (the « Concessionaire ») for the operation, 
maintenance, financing and development of the Port of[______]. We have been 
informed that the Concessionaire has undertaken to perform rehabilitation 
works in accordance with the terms of the Concession Agreement. 

Furthermore, we understand that, by the terms of the article 2.6.2 (a) of the 
Concession Agreement, the Concessionaire must provide a Rehabilitation 
Bond for the amount of US [__] 

Guarantee. At the request of the Bidder, we hereby independently and 
irrevocably undertake to pay you any sum you may request up to a maximum 
amount of US$[___] upon your first demand in the event the Concessionaire does 
not fulfill its rehabilitation obligations under the Concession Agreement without 
your consent. 

1. Request for Payment. Any demand for payment must be sent to us in 
writing to the following address expressly stating: 

(i) The amount due and (ii) stating that: 

1. the Concessionaire is in breach of his rehabilitation 
obligations(s) under the Concession Agreement, and 
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2. The respect in which the Concessionaire is in breach as per article 
11.1.2 of the Concession Agreement and such claim and statement shall 
be accepted as conclusive evidence that the amount claimed is due to 
you under this guarantee. 

2. Authorized Signatories. Claims and statements as aforesaid must bear 
the confirmation of your Bankers that the signatories thereon are authorized so 
to sign. 

3. Duration. This guarantee shall come into force on 
[Commencement Date] , (the « Effective Date ») being the date of signature 
of the Concession Agreement, and will expire at close of banking hours at 
this office three (3) years after such Effective Date (the « Expiry Date »), or 
until the Rehabilitation Bond is released by the Conceding Authority according 
to article 11.2 of the Concession Agreement, whichever is earlier. 

4. Limitation of Liability. Our liability is limited to the sum of US [____] and 
your claim hereunder must be received in writing at this office before the Expiry 
Date. After such Expiry Date, no demand for payment will be honored by us. 
Whether or not this undertaking has been returned to us. 

5. Termination. Upon the Expiry Date this guarantee shall become null and 
void, whether returned to us for cancellation or not and any claim or statement 
received after the Expiry Date shall be ineffective. 

6. No Transfer or Assignment. This guarantee is personal to 
yourselves and is not transferable or assignable. 

7. Applicable Law. This guarantee is subject to the Uniform Rules of the 
International Chamber of Commerce for Demand Guarantees (ICC 
publication n° 458). Any question not settled by these Rules will be submitted 
to law. 

8. Dispute Settlement. Any dispute related to the validity, interpretation or 
enforceability of this guarantee will be subject to the jurisdiction of the competent 
courts of [_________] ...............................  

Date: 

Authorized Signature(s) 
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FORM OF MAINTENANCE AND PERFORMANCE BOND 

For the benefit of: [Beneficiary's name and address] 

We, [Bank's name and address], are aware that [insert Company's name] 
(hereinafter referred to as the «Concessionaire») has signed a concession 
agreement (the « Concession Agreement ») with [_____] (hereinafter referred to 
as the « Conceding Authority ») concerning the operation, maintenance, financing 
and development of the Port of [_______] through the concession of port assets. 

Furthermore, we understand that, by the terms of the article 2.6.2 (b) 
Concession Agreement the Concessionaire must provide a Maintenance and 
Performance Bond for the amount of US$ [___] to guarantee the proper and timely 
performance of the Concessionaire's obligations under the Concession 
Agreement in relation to the operation and maintenance of the perimeter and 
achievement of indicators set forth in the Concession Agreement and its Annex 7. 

1. Guarantee. At the request of the Concessionaire, we hereby 
independently and irrevocably undertake to pay you any sum you may request 
up to a maximum amount of US$ [________]upon your first demand in the event of 
the Concessionaire failing to fulfill its maintenance and performance 
obligation(s) under the Agreement before expiry of this guarantee without your 
consent. 

2. Request for Payment. Any demand for payment must be sent to us in 
writing to the following address expressly stating: 

(i) The amount due and (ii) stating that: 

1. the Concessionaire is in repeated breach of his maintenance and 
performance obligations(s) under the Concession Agreement, and 

2. the respect in which the Concessionaire is in breach as per article 
12.5.4 of the Concession Agreement, and such claim and statement shall 
be accepted as conclusive evidence that the amount claimed is due to you 
under this guarantee. 

3. Authorized Signatories. Claims and statements as aforesaid must bear 
the confirmation of your Bankers that the signatories thereon are authorized so 
to sign. 

4. Duration. This guarantee shall come into force on the date of signature of 
this Maintenance and Performance Bond as per article 12.2 of the Concession 
Agreement, and will expire at close of banking hours at this office on the date of 
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the issuance of the Handback Bond (the « Expiry Date ») mentioned in article 18 
of the Concession Agreement. 

5. Limitation of Liability. Our liability is limited to the sum of US and your 
claim hereunder must be received in writing at this office before the Expiry 
Date. After such Expiry Date, no demand for payment will be honored by us, 
whether or not this undertaking has been returned to us. 

6. Termination. Upon the Expiry Date this guarantee shall become null 
and void, whether returned to us for cancellation or not and any claim or 
statement received after the Expiry Date shall be ineffective. 

7. No Transfer or Assignment. This guarantee is personal to 
ourselves and is not transferable or assignable. 

8. Applicable Law. This guarantee is subject to the Uniform Rules of 
the International Chamber of Commerce for Demand Guarantees (ICC 
publication n° 458). Any question not settled by these Rules will be submitted 
to law. 

9. Dispute Settlement. Any dispute related to the validity, interpretation or 
enforceability of this guarantee will be subject to the jurisdiction of the 
competent courts of [____]  

Date: 
Authorized Signature(s) 

FORM OF HANDBACK BOND 

For the benefit of:[Beneficiary's name and address] 

We, [Bank's name and address], are aware that the Government of the 
Republic of [_______] through (hereinafter referred to as the « Conceding 
Authority ») has executed a concession agreement (the « Concession 
Agreement ») with [insert Company's name] (the « Concessionaire ») for the 
operation, maintenance, financing and development of the Port of [____]. We 
have been informed that the Concessionaire has undertaken to handback to 
the Conceding Authority all rights, title and interest in the conceded assets 
and development works. 
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Furthermore, we understand that, by the terms of the article 2.6.2 (c) of 
the Concession Agreement, the Concessionaire must provide a Handback 
Bond for the amount of US$[_______]. 

1. Guarantee. At the request of the Bidder, we hereby independently 
and irrevocably undertake to pay you any sum you may request up to a 
maximum amount of US$[________] upon your first demand in the event that 
the Concessionaire does not fulfill its handback obligations under the 
Concession Agreement without your consent. 

2. Request for Payment.  Any demand for payment must be sent to us in 
writing to the following address expressly stating: 

(i) The amount due and (ii) stating that: 

1. the Concessionaire is in repeated breach of his handback 
obligations(s) under the Concession Agreement, and has not correct 
the defect, and 

2. The respect in which the Concessionaire is in breach as per 
article 18.12.1 of the Concession Agreement and such claim and 
statement shall be accepted as conclusive evidence that the amount 
claimed is due to you under this guarantee. 

3. Authorized Signatories. Claims and statements as aforesaid must bear 
the confirmation of your Bankers that the signatories thereon are authorized 
so to sign. 

4. Duration. This guarantee shall come into force on 
[Commencement Date]  (the « Effective Date »), being the date of issuance 
which shall be no later than twelve (12) months before the termination of the 
Concession Agreement as per article 18.2 of the Concession Agreement, and 
will expire at close of banking hours at this office 180 days after the Effective 
Date (the «Expiry Date »). 

5. Limitation of Liability. Our liability is limited to the sum of US$[______] 
and your claim hereunder must be received in writing at this office before the 
Expiry Date. After such Expiry Date, no demand for payment will be honored by 
us, whether or not this undertaking has been returned to us. 

6. Termination. Upon the Expiry Date this guarantee shall become null and 
void, whether returned to us for cancellation or not and any claim or statement 
received after the Expiry Date shall be ineffective. 
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7. No Transfer or Assignment. This guarantee is personal to 
yourselves and is not transferable or assignable. 

8. Applicable Law. This guarantee is subject to the Uniform Rules of the 
International Chamber of Commerce for Demand Guarantees (ICC 
publication n° 458). Any question not settled by these Rules will be submitted 
to law. 

10. Dispute Settlement. Any dispute related to the validity, interpretation or 

enforceability of this guarantee will be subject to the jurisdiction of the competent 

courts of [__]  

Date: 

Authorized Signature(s) 
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ANNEX 7 

MAINTENANCE AND PERFORMANCE INDICATORS 

MAINTENANCE STANDARDS 

[The document attached, plus additional indicators and standards to be 
proposed by the Bidders, shall be discussed before the Agreement is signed.] 
 
A/ MAINTENANCE STANDARDS 

I. Hand over of port facilities 

The port facilities (berth, fender, cranes. etc.) handed over to the 
Concessionaire will be in good condition and must be handed back to 
the Conceding Authority at the end of the contract in good condition 
and working order, allowing for normal wear and tear, but not for 
misuse or lack of maintenance. 

A. The condition of the infrastructure and the equipment at the end over 
must be checked and confirmed in writing by the Concessionaire and 
the Conceding Authority in a joint inventory. The Concessionaire 
undertakes, in co-operation with the Conceding Authority, to check 
the infrastructure and equipment without any delay when taking over 
from the Conceding Authority. 

The Concessionaire has to maintain and repair all terminal 
facilities including  equipment used and quay wall, fenders, coping, 
bollards, electrical supply mains and fit at water mains, safety 
equipment available in the facilities and all infra-structure related to 
the facilities. 

II. Preventive maintenance is be prepared by the Concessionaire and 
the status of its implementation and execution is to be reported 
regularly to the Conceding Authority. 

III. Maintenance of berth shall include (but is not limited to the following) 
preventative and periodical maintenance such as: 

-  Filling of any hole caused by stevedoring operations by asphalt 
material immediately upon concurrence of such holes under port 
maintenance department's supervision, 

-  Maintenance of related installation at each berth (such as lighting 
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poles to replace, damaged lamps and painting of poles by any 
anticorrosion materials). 

IV. The Concessionaire has to maintain, repair and move (if necessary 
for operational purposes), all facilities, boundary fences and security 
gates. 

V. Maintenance of handling equipment 

A. Maintenance and repair of all cargo handling equipment used shall be 
carried out by the Concessionaire with the highest standards. All 
spare parts and consumables, including fuel, grease and oil, required 
for operation, maintenance and repair of these equipment during the full 
contract period including painting, will be at the Concessionaire's 
expense. 

B. The Concessionaire is required to have on hand at date of operation 
commencement and at all times, stocks of appropriate quantities of 
spare parts and consumables, all of which must be in good condition 
for the operation, maintenance, overhaul and repair of all the 
equipment used by him. 

C. The Concessionaire, at his own expense, shall have a general survey, 
performed for all cranes and conveyors by an internationally 
recognized survey organization. The first survey to be performed not 
later than six month from commencement of contract, thereafter at 
annual intervals. At the end of the contract period a final 
handover survey is to be performed. The survey reports will be 
submitted to and become the property of the Conceding Authority. 

D. The Concessionaire is required to keep a record for each item of 
plant and equipment showing the following: 

 down time for repair and maintenance, 

 equipment running hours, 

 man-hours and the cost of each appliance, 

 other relevant information as specified by the Conceding Authority, 

 The actual value of the spare parts and consumables for each 
machine or equipment. These records will be submitted to the 
Conceding Authority at the end of each month. 

E. Equipment to be provided by the Concessionaire must be new and has 
to be repaired and maintained by him and at his cost. 
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VI. All operation, maintenance repair and minor construction work shall be 
pre-planned. The Concessionaire shall establish a work control centre 
for scheduling daily activities, minor installations and construction, 
preventive maintenance service orders and expediting of needed 
materials, spares equipment and tools. All works shall be scheduled 
to minimize interference with normal cargo operation. 

VII. The Concessionaire has to make sure of all safety and security aspects 
available in the facilities i.e. must be ready to any emergency especially 
those related to security of operating the equipment under the abnormal 
condition 

VIII. Waste 

A.  the Concessionaire shall arrange to obtain and maintain at all 
works areas adequate waste disposal, toilet facilities and potable 
water. In addition, the Concessionaire shall comply with al laws, 
standards, codes and regulations relating to sanitation at the port. 

The Concessionaire shall not release, or permit to release into the air, 
the sea or another body or onto the ground or in the vicinity of the 
city, any noxious effluent or substance harmful to human, animal or 
plant life. 

In the event of Concessionaire failure in any of such steps, the 
Conceding Authority shall carry out the same through another 
Concessionaire at the Concessionaire's account. 

XI. The Concessionaire will supply all necessary plans marking layouts, 
traffic lanes and storage areas paint and will maintain the line 
marking on the paved areas, floors of all sheds, etc. 

XII. The Concessionaire will provide the necessary watchmen and guard 
services. 

B/ MAINTENANCE INDICATORS 

The following rates shall be respected by the concessionaire: 

 Minimal rate of availability for cranes: 80% 

 Maximal rate of failure for cranes: 3% 
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C/ PERFORMANCE INDICATORS 

For the berths that will be operated by the concessionaire, the minimum 
ratio of efficiency will be: 

 bagging: 50 tons per hour and per gang 

 ferrochrome: 200 tons per hour per gang 

 steel: 70 tons per hour per gang 

D/ OTHER REGULATION APPLICABLE 

The following international regulation and convention will be applied in the 
framework of the concessionaire contract. 

1.  Maritime safety 

From IMO Codes and guides relative to the safe transport and handling 
of dangerous cargoes in port areas: 

 International Convention for the Safety of life at Sea (SOLAS), 
1974, as amended, and earlier SOLAS conventions where 
applicable 

 MARPOL 73/78, as amended 

 International Maritime Dangerous Goods Code (IMDG Code) 
and IMDG Code supplement (includes EmS, MFAG, BC Code, 
IMO/ILO Guidelines for Packing Cargoes in Freight Containers 
or Vehicles, Recommendations on the Safe Use of Pesticides 
in Ships and Code for the Safe Carriage of Irradiated 
Nuclear Fuel, Plutonium and High Level Radioactive Wastes 
in Flasks on Board Ships (INF Codes)) 

 International Code for the Construction and Equipment of 
Ships Carrying Dangerous Chemicals in Bulk (IBC Code) and 
earlier Code (BCH Code) where applicable. 
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ANNEX 8 

INSURANCE 

a. Third Party liability insurance 

b. Property All Risk Insurance 

c. Other insurance in accordance with [_______] law 

(It is quoted in Clause 17.1 - Scope of Insurance) 

[Bidders to present a draft of their proposed Insurance Contract] 
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ANNEX 9 

TRAINING PROGRAM 

[To be provided by bidders] 
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ANNEX 10 

LIST OF INITIAL SHAREHOLDERS IN THE COMPANY 

[To be provided by bidders] 

A shares: Port  

B Shares (Bidder) [to be indicated by the Bidders] 

C shares: to be filled in due course by the Government 
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ANNEX 11 

FORMS OF LEGAL OPINIONS 

PART I 

Form of Legal Opinion to be provided by the Company to the Conceding 

Authority 

Confirming (among other things) that the Company is duly 
incorporated and existing under [_______] law, that there are no 
proceedings pending, or to the best of its knowledge, threatened for 
the liquidation of the Company, and that this Agreement and all other 
agreements entered into by the Company in connection with the 
Project have been duly authorized, executed and delivered by it and 
constitutes its legal, valid and binding obligations; 

PART II 

Form of Legal Opinion to be provided by the Conceding Authority to the 
Company to be provided in due course after the Decree is issued. 
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ANNEX 12 

ASSETS COVERED BY THE CONCESSION 

In Preamble (I) 

- Tangible assets covered under the Concession: 

[    ] 

- Non-tangible assets covered under the Concession: 

. Port's rights on the existing concessions and leases- see also appendix 

15 

. Clients’ database and relevant contractual documents 

any contract which result in granting the rights to lease or use land, 
building or equipment of the Port, which may have been concluded by 
the Port or its subsidiaries with terminal(s) operators, cargo operators or 
forwarding or freight agents, provided that all such contracts will prior to 
the date of the present Agreement, have been either terminated by 
Port at Port's cost, or contractually amended in such a way that the 
Company has become the payee agent of Port for said contracts, with 
due notification of such termination or amendments to all contracting 
parties and to the Company, in order for the Company to : 

 either have free possession of all land, buildings and equipments 
covered by such contracts 

-  or for those contracts which will have not been terminated, 

-  so that the Company shall be legally entitled to receive all 
proceeds, fees or royalties thereof in lieu and place of [   ] or its 
subsidiaries other contracts (suppliers, etc.) 

- With the exclusion of the following non operating assets:  

- Port School, 
- Sport complexes, 
- Residential accommodation 
- Administrative offices complexes 

- Ogres 

For the avoidance of any doubt the following terminal are not in the Perimeter of 
the Port Concession: [_________] 
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ANNEX 13 

MODEL OF ESCROW AGREEMENT 

AMONG: 

THE GOVERNMENT OF [________], acting through the Ministry of 
[________] and « Port, represented by (hereinafter referred to as the 
«Conceding Authority») 

AND 

 , a public limited company established under the laws of the Republic of 
[_____], whose registered office is located at [___], represented by 
[________] (hereinafter referred to as «PLC») 

AND 
[_______], a banking institution established under the laws of [_______] whose 
registered office is located at [______], represented by [_______] (hereinafter 
referred to as the « Escrow Agent ») 

WITNESSETH 

WHEREAS, pursuant to a concession agreement dated [_______] (hereinafter 
referred to as the « Concession Agreement ») and signed by and between [   ], 
as the conceding authority and PLC, as the concessionaire, the Conceding 
Authority has granted to PLC a long term concession for the management, 
operation, financing and development of the Port of [______] according to the 
terms and subject to the conditions therein contained. 
 
WHEREAS, in accordance with the terms of the Concession Agreement, PLC 
shall pay to the Conceding Authority the sum of US$ [________] as an Initial 
Entry Fee as defined therein. 
 
WHEREAS, the Parties hereto agree that, such Initial Entry Fee shall be 
deposited and held in escrow under the terms and conditions defined herein. 

WHEREAS, the Parties hereto desire to establish among themselves the 
appropriate escrow mechanisms aimed at implementing the Concession 
Agreement in respect of the Initial Entry Fee payable by PLC provided for 
hereunder. 
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NOW THEREFORE, THE PARTIES HAVE AGREED AS FOLLOWS: 

1. Definitions 

In this Agreement, unless the context otherwise requires, the following words 
and expressions shall have the following meanings: 

i. «Banking Day» a day (excluding Saturday and Sunday) on which 
banks are open for business in [_____] 

ii. «Deposit Date» means the date of the signature of the Concession 

Agreement; 

iii. «Escrow Account» means the interest bearing account designated 

[Account Name] maintained at [_______], being account number  

iv. «Escrow Amount» means the sum of US$ [_____] payable by PLC to the 
Conceding Authority as an Initial Entry Fee (as defined in the 
Concession Agreement); 

v. «Escrow Period» means the period commencing on the Deposit Date 
and terminating on either (i) the date on which funds in the Escrow 
Account are transferred to the Conceding Authority pursuant to a 
Proper Instruction; (ii) the date of termination as notified to the Escrow 
Agent by the Conceding Authority and PLC; 

vi. «Parties» means the named parties to this Agreement and « Party » 
means any one of them; 

vii. «Concession Agreement» means the agreement dated [____]entered 
into between the Conceding Authority and PLC relating to the 
concession of the Port of [______]; 

viii. «Proper Instruction» means written instructions duly executed by each of 
the Conceding Authority and PLC to give instructions for the purposes 
of this Agreement; 

ix. «Release Date» means the date on which the Conceding Authority and 
PLC have agreed to release the funds in escrow or if such a date is 
not a Banking Day the next Banking Day immediately following such 
date; 

x. «US$» means United States dollars; 
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Save as otherwise provided in this Agreement or where the context otherwise 
requires, terms defined and expressions used in the Concession Agreement 
shall have the same meaning in this Agreement. 

2. Appointment of Escrow Agent 

The Conceding Authority and PLC hereby appoint the Escrow Agent to serve 
as escrow agent hereunder and the Escrow Agent hereby accepts such 
appointment. 

3. Deposit and Payments 

i. Subject to the provisions of the Concession Agreement, on the 
Deposit Date, PLC shall deposit the Escrow Amount into the Escrow 
Account and PLC shall forthwith upon deposit notify the Escrow 
Agent in writing thereof. 

ii. Promptly upon, and in any event not later than 5:00 p.m. ([______] 
time) on the next Banking Day after receipt of the deposit, the 
Escrow Agent shall deliver to the Conceding Authority and PLC 
written confirmation of the receipt of the Escrow Amount. 

iii. The Parties agree that during the Escrow Period the Escrow Account 
shall be administered in accordance with the provisions of this 
Agreement. 

iv. On the Release Date, the Conceding Authority and PLC shall deliver 
to the Escrow Agent a Proper Instruction for the transfer of the 
Escrow Amount substantially in the form of Schedule One duly 
executed by both of them. 

v. Promptly upon receipt, and in any event not later than 5:00 
([_______] time) on the next Banking Day thereafter, of a Proper 
Instruction in accordance with subsection (iv) above, the Escrow 
Agent shall pay from the Escrow Account to the Conceding Authority 
the sum specified therein (together with all interest accrued thereon) 
in accordance with the said Proper Instruction. 

vi. The Conceding Authority and PLC hereby acknowledge and agree 
that the transfer of funds or delivery of documents by the Escrow 
Agent in accordance with a Proper Instruction received by it in 
accordance with this article shall constitute (and be deemed to 
constitute) a full and complete discharge of, and with effect from the 
time of such transfer or delivery each Party hereby release the 
Escrow Agent from, the duties and obligations of the Escrow Agent 
in relation to the funds. 

vii. (vii) If at any time following a payment of any amount from the 
Escrow Account in accordance with the provisions of this Agreement 
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there remains a credit balance in the Escrow Account, such credit 
balance shall be retained in the Escrow Account until such time as 
the Escrow Agent receives Proper Instruction of PLC and the 
Conceding Authority at which time the said surplus shall be paid to 
the Party and in the manner specified in the said Payment 
Instruction. 

viii. All payments by any Party under this Agreement will be made free 
and clear of and without deduction or withholding for or on account of 
any present or future taxes or duties of whatever nature unless 
deduction or withholding of such taxes or duties is required by any 
applicable law. 

4. Resignation of the Escrow Agent 

The Escrow Agent may resign hereunder by giving written notice thereof 
to the Conceding Authority and PLC; provided, however that the Escrow 
Agent shall have designated a successor Escrow Agent approved by the 
Conceding Authority and PLC, which approval shall not be unreasonably 
withheld, and until such successor Escrow Agent shall have accepted such 
designation and agreed to be bound by the provisions of this Agreement. 
Such resignation shall then take effect upon the date specified in such notice, 
whereupon all duties of the resigning Escrow Agent shall cease. 

5. Duties of the Escrow Agent 

(i) The Escrow Agent shall have no obligations, duties or responsibilities to 
any person in respect hereof except those expressly set forth herein. The 
duties of the Escrow Agent hereunder shall be mechanical and 
administrative in nature and nothing in this Agreement, express or implied, 
is intended to or shall be construed so as to impose upon either of them any 
obligation except as expressly set forth herein. 

(ii) The Escrow Agent hereby covenants and undertakes to the other 

Parties that it shall: 

a. hold the Escrow Amount as agent for the Conceding Authority and PLC in 
accordance with the terms of this Agreement; 

b. comply in all respects with all Proper Instructions with respect to the 
Escrow Amount and the Escrow Account received from the Conceding 
Authority and PLC in accordance with this Agreement; 

c. hold and maintain the Escrow Account solely for the purposes of this 
Agreement and separately from, and shall not combine or co-mingle, 
the Escrow Account with any other moneys held to its account or held 
by it to the account of a third party; 
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d. prepare and deliver to the Conceding Authority and PLC quarterly 
statements in respect of the Escrow Account; 

e. waive (and does hereby waive) any and all rights of set-off, deduction 
or claim, other than agreed fees and expenses payable to it pursuant 
to Article 9 which, but for this article, it has or may have or be entitled 
to exercise in relation to the Escrow Amount or the Escrow Account; 
and 

f. refrain from deducting from the Escrow Account amounts in respect of 
any fees or charges which would otherwise from time to time be 
deducted from the Escrow Account. 

(iii) The Escrow Agent hereby represents and warrants to the Parties that it 
has obtained all registrations, licenses, consents and approvals required for it 
to perform lawfully its obligations hereunder. 

6. Termination 

This Agreement shall terminate automatically once the Escrow Agent 
has disbursed the amounts in the Escrow Account in the manner specified 
in Article 3 above. 

7. Liability of Escrow Agent 

(i) Notwithstanding any other provision of this Agreement, neither the 
Escrow Agent nor its directors, officers or employees or representatives 
shall be liable for: (a) acts or defaults of any agent employed in good faith by 
them; (b) acts or defaults of any person to whom shall have been delegated the 
execution or exercise of all or any of the duties conferred on them, provided 
that such delegation shall have been made in good faith; (c) any mistake or 
omission made in good faith; save and except in each case liability in 
relation to negligence, willful default or fraud on the part of the Escrow Agent, 
its directors, officers, employees ,and/or representatives. 

(ii) The Escrow Agent shall not be liable for any losses, damages or 
other liabilities of the Parties, including without limitation any losses from the 
dishonor or uncollectibility of any check deposited with the Escrow Agent by 
PLC. 

(iii) The Escrow Agent shall not be required to institute legal proceedings of 

any kind. 
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8. Indemnification 

(i) The Conceding Authority and PLC jointly and severally shall 
indemnify, defend and hold the Escrow Agent harmless from and against 
any and all claims, demands, costs, liabilities and expenses, including 
reasonable counsels fees, which may be asserted against it or to which it 
may be exposed or which it may incur by reason of its execution or the 
performance of this Agreement, unless such claims, demands, cost, 
liabilities or expenses are based upon the negligence, willful default, fraud 
or bad faith of the Escrow Agent. 

(ii) The indemnity provided herein shall survive termination of this 

Agreement. 

9. Fees and Expenses 

The Conceding Authority and PLC shall bear and pay in equal 
shares the fees and expenses of the Escrow Agent in accordance with 
such terms as the Conceding Authority and PLC shall agree with the 
Escrow Agent. 

10. Notices 

(i) Each notice, demand or other communication given or made under this 
Agreement, and any document required by this Agreement to be delivered 
to a Party, shall be in writing and delivered or sent to the relevant Party at its 
address set out below (or to such other address as the addressee has by five 
Banking Days' prior written notice specified to the other Party): 
To the Conceding Authority: To PLC: 

To the Escrow Agent: 

(ii) Any notice, demand or other communication so addressed to the 
Conceding Authority or PLC, and any documents required by this Agreement 
to be delivered to the Conceding Authority or PLC, shall be deemed to have 
been delivered when actually delivered to the relevant address, provided that, 
if the date of such delivery is not a Banking Day, such document, notice, 
demand or other communication shall be deemed to have been delivered on 
the next following Banking Day. 

11. Miscellaneous 

(i) This Agreement shall not be assignable. 
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(ii) This Agreement constitutes the whole Agreement between the 
Parties relating to the subject matter hereof and it is expressly declared that 
no amendments or variations to this Agreement shall be effective unless 
made in writing and duly executed by the Parties; 

12. Governing Law 

This Agreement shall be governed by and construed in accordance with the 

laws of [____] 

13. Settlement of Disputes 

(i) Any disputes arising from this Agreement, including without 
limitation any dispute relating to the validity, interpretation or performance 
hereof, shall be finally settled by three arbitrators appointed in accordance 
with the provisions of the Rules of Arbitration of the International Chamber 
of Commerce (« ICC Rules »). All arbitration cost (including legal fees and 
related costs and taxes in respect thereof) shall be borne by the 
unsuccessful Party (notwithstanding any provisions to the contrary contained 
in the ICC Rules). The arbitration proceeding shall take place in [_____] and 
the language of the arbitration shall be English. 

(ii) Each Party hereto undertakes to comply without delay with any arbitral 
award referred to in this article, failing which any Party may request 
enforcement of the same from any competent court and may pursue any 
appropriate remedy for its enforcement. 

(iii) Made in 3 original copies EXECUTED at [____] on 

 

 
Signed for and on behalf of Conceding Authority 
By: 
Name: 
Authorized signatory 
 
Signed for and on behalf of PLC 
By: 
Name: 
Authorized signatory 
 
Signed for and on behalf of Escrow Agent 
By: 
Name: 
Authorized signatory 
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SCHEDULE ONE 
 
Date: [ ] 
From: Conceding Authority PlC 
To: Escrow Agent 
Attention: 
 
Escrow Agreement dated [ ], (the « Agreement) 
Escrow Account Name: f I (the « Escrow Account ») 
Pursuant to Article 3 of the Agreement, we hereby instruct and request you to effect 
the following funds transfer for value on [date]  transfer the sum of USD [ ] from the 
Escrow Account to the account of the Conceding Authority at [Full name and address 
of bank] account number [ ________]. 
 
Signed for and on behalf of Conceding Authority 
By: 
Name: 
Authorized signatory 
 
Signed for and on behalf of PLC 
By: 
Name: 
Authorized signatory 
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ANNEX 14 

THE COMPANY CONCESSIONAIRE'S OBLIGATIONS 

The Company Concessionaire's obligations 

1) Keep updated inventory and records of assets linked with the service 

under Concession; 

2) Inform the Regulatory Authority and users about service management; 

3) Maintain training program, aimed at permanently striving for better 
service quality and efficiency; 

4) Keep technical and administrative staff, of its own or third parties, 
legally enrolled and in sufficient number for the services rendered; 

5) Adopt the necessary measures and actions to prevent or eliminate 
damages to the environment caused by the Company, as 
established by specific law and the recommendations of the 
Regulatory Authority related to the service exploitation; 

6) Comply with the rules and regulations applicable to relevant services; 

7) Replace goods and equipment linked to the services under 
Concession, as well as the acquisition of new assets, in order to 
ensure adequate services rendered; 

8) Pay indemnities due for necessary constructions, services and 
activities of exploitation of the services under this Concession; 

9) Keep civil and accident insurance, compatible with its 
responsibilities towards the Regulatory Authority, users and third-
parties; 

10) Safeguard the integrity of assets linked with the services under 
Concession, as established by specific technical rules, keeping them 
in perfect conditions of use and maintenance, until their transfer to 
the Regulatory Authority or new Concessionaire; 

11)  Publish annual reports, with financial statements, expressing the 
accounts for services under concession, as well as provide 
information to competent public agencies within the limits established 
by such public agencies; 
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12) Provide the Regulatory Authority, on an annual basis, information about 
triennial plan for operations security and other development goals 
from the date of signature of this Agreement. Such plans must indicate 
projects, their costs and implementation schedule, demonstrating 
investments during the previous year. The first plan should be 
presented within one hundred and twenty (120) days, from the signature 
of this Agreement; 

13) Give to agents/employees of the Regulatory Authority and 
Conceding Authority, free access to works, equipment and 
installations included in the concession scope, as well as authorization 
to examine all charts, tables, accounting records and other documents 
and information systems maintained by the Company, regarding the 
services under Concession; 

14) Comply with international treaties, agreements and acts, in relation to 
the services under Concession; 

15) Keep secure and sate operating conditions for the services under 
Concession to be rendered, in accordance with rules in force; 

16).  Maintain the continuity of services under concession, unless in case 
of emergency halts caused by unforeseen situations, with immediately 
notification to the Regulatory Authority; 

17) Render adequate service to the users, without any kind of 
discrimination and economic abuse of power, meeting regularity, 
continuity, efficiency, security, for the services rendered, and 
adequacy in the tariffs; 

18) Carry out necessary public services obligations imposed by the 

Regulatory Authority; 

19) Record in Normative Share Book, for the registered shares pertaining 
to the shareholding of the Concessionaire, the following term : "These 
shares should not be encumbered, or transferred without the prior 
agreement in writing of the Conceding Authority"; 

20) Inform the Regulatory Authority of any contemplated substantial 
change in the shareholding of any shareholder of the Company, prior 
to such change; 

21) Submit for previous approval of the Regulatory Authority any agreement 
with shareholders and their amendments, as well as any changes in the 
shareholding; 



 

 

96 

 

  
PPP in Infrastructure Resource Center for Contracts, Laws and Regulations (PPPIRC) Reviewed: Robert Phillips, LEGPS 

http://www.worldbank.org/ppp  December 2009  

22) Avoid recording in the Share Register any encumbrance, concession or 
transfer of share linked to the shareholding of the Concessionaire, 
without prevision agreement in writing from the Regulatory Authority, 
within the duration of the Concession; 

23) Provide all necessary resources for the exploitation of the 
Concession, at its exclusive account and risk. 

24) Fulfill performance and maintenance indicators indicated in Annex 7. 25) 
Implement Maintenance standards indicated in Annex 7. 
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ANNEX 15 

ASSIGNED AGREEMENTS 

[List of contracts assigned to PLC by Port] 

(as per Clause 2.7.1) 
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ANNEX 16 

CONDITIONS AND PROCEDURE 

FOR PERSONNEL SELECTION 

[To be agreed upon between the parties during the Negotiation Phase] 


